STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION 6 P 3 RCVD
DBE - COMMITMENT ;
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
01-402814
BID AMOUNT: '
s 2,488,648.00 §
810 OPENING DATE: e
December 1, 2016
BIDDER'S NAME:
Argonaut Constructors
DBE GOAL FROM CONTRACT %:
DSE PRIME CONTRACTOR CERTIFICATION"; TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) [TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
4 $200,000.00
ITEM OF WORK AND DESCRIPTION b "u:ﬁ“n?'a bids
I OF Bt dat
. SERVICES T0 BE SUBCONTRACTEDOR | "Org Lo o0 cponad. Incade Catrene carbicaton o, DBE el
MATERIALS TO BE PROVIDED? ] mﬂ: nombar. sm; 2nd and
3 Traffic control | '¢1201 S.T. Rhoades, Inc.| $36,000.00
P.O. Box 494520
Redding, CA 96002
530-223-9322
HI3ILID
2 Const. area signs|cl200 T & S DVBE, Inc. |$14,500.00
4 Portable changeable c1200 |4952 S. Barney Ropd =~
message boards Anderson, CA 96007
530-639-9987
#8272/
Show all DBE firms being claimed for credit, regardless of lier. Altach written confirmation from ! g‘o ”JOO/
each DBE shown slating that R will be pariicipaling in the centract to parform the specific work !
shown for the specific emount agreed to. m"mﬂ | G T
e see page &
The names of the 1st ller DBE subconiractors and llems of work must be consistent with the
Subcontractor List (Pub Cont Coda § 4100 et seq.), %
The bidder acknowledges that it Is committed Io use the
‘Each DBE prime contractor must enter its certification number and show all work to be DBEs shown on this form to meet the gént
performed by DBES, including work performed by its own forces. 26.53).
2 100% of an Item Is not to be performed or furnishad by the DBE, deseribe the exact portion of
the ltem to be performed or furnished.
FUse Work Category Codes from the Californla Unified Certification Program dalabase,
707-542-4862
Date {Area Code) Tel. No.
Steve Langhals
Person to Conlacl {Pioase Typoe or Print)
ADA Notice :':'\rk;n. e R e P J, :znn-suu:u;as Sn-emmhpga-lsatl i s

Contract No. 01-402814
1

tace L



STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
01-402814

BID AMOUNT:
3 2,488,648.00
BID OPENING DATE:

December 1, 2016
BIDDER'S NAME:

Argonaut Constructors
DBE GOAL FROM CONTRACT %:

DBE PRIME CONTRACTOR CERTIFICATION":

TOVAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)

[ TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

4 $200,000.00
i K AND DESCRIPTION  bo N-:nuflof:: 5:: bids
- SERVIOES T0 BE SUBCONTRACTED OR ol qﬁ he::d:i Catrany’ “"';,.',";,,“g;;.?.ﬂ‘ il
MATERIALS TO BE PROVIDED? h I'":":" "‘"'*"'_-‘h“
38 wood mulch c2030 Nitta Erosion Control $14,280.00
39 rolled EC(netting) <2030 3778 Del Mar Avenue $1,239.00
40 hydromulch c2030 Loomis, CA 95650 $2,820.00
41 fiber rolls c2030 916-652-7459 $25,759.70
42 hydroseed c2021 #217 $8,460.00
Show all DBE firms belng claimed for credit, regardless of tier. Altach written confirmalion from 3 5 2_4.3 5 P, "‘] 0
each DBE shown stating thal &t will be parlicipaling in the contrac! to perform the specific work
shown for the specific amount agreed lo. Yotal Claimod R IR
Participation see page &
The names of the 1st fier DBE subcontractors and ltems of work must be consistent with the
Subcontracter List (Pub Cont Code § 4100 et seq.). %

"Each DBE prime contractor must enter its cenification number and show el
performed by DBEs, including work performed by Its own forces.

i1 100% of an llem Is not lo be performed or furnished by the DBE, describe the exact portion of

the item lo be performed or fumished.

| work Lo be

JUse Work Category Codes from the California Unified Centification Program database.

The blddar acknowtedges that It Is committed to use the

DBEs shown on this form to meet the contract goal (43 CFR
28.53).

“ 707-542-4862
(Area Code) Tel. No.

Date -

Steve Langhals
Person lo Contacl (Please Type or Print)

ADA Notice For individunls with sensory disabilitins, this di

Is avatablo in sh - For I

TTY 711, or wiito to R ds and Forms M

1120 N Stroat, M5-80, Sacramento, CA 85814,

cxll (816) 4451233,

Contract No. 01-402814

1
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STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRAGT NO:
01-402814

BID AMOUNT:

2,488,648.00

BID OPENING DATE:
December 1, 2016

BIDDER'S NAME:

Argonaut Constructors

DBE GOAL FROM CONTRACT %:

DBE PRME CONTRACTOR CERTIFICATION":

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) |[TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

r $200,000.00

4
b crtiod on he Gat bids
.. SERVIGES 0 8 SUBCONTRACTED OR | cpaned Ichads Cabrane carbicaton ha, DRE A"
' MATERIALS TO BE PROVIDED? SRR B P mm 2nd

25 16" DR 17 HDPE c0670 Maskell Pipe & Su?ply $5,019.63

26 24" DR 17 HDPE c0670 560 W. Rincon Street $16,315.95

27 30" DR 17 HDPE c0670 Corona, CA 92880 $19,372.50

28 42" DR 17 HDPE c0670 209-833-6700 #18,928.58

49 24" WT Corr HDPE| c0670 #40662 $11,149.95

50 30" WT Corr HDPE| c0670 $2,886.50

Freight $4,750.00

Show all DBE firms being claimed for credit, regerdless of fier. Altach writlen confirmation from 3 ,é [ QEE
each DBE shown slating that & will be parlicipaling in the contraci to perform the specific work ‘ (o)
shown for the specific emount agreed lo. ‘I;n.tﬂd émﬂm

The names of Lhe 1st lier DBE subcontracters and llems of work must be consistent with the

Subcontractor List (Pub Cont Code § 4100 et seq.).

'Each DBE prime contractor must enter its centification number and show all work to be

performed by DBEs, including work performed by its own forces.

i1 100% of an item s not to be performed or furnished by the DBE, describe the exact porlion of

the item to be performed or fumished.

JUse Work Category Codes from the California Unified Certification Program database.

Y7.053. G0

The bldder acknowlodges that it Is committed to use the
DBEs shown on this form to meet the contract goal {43 CFR

seeE

Vase T

707-542-4862
(Area Code) Tel. No.

Steve Langhals
Person to Conlacl (Please Type or Print)

ADA Notice  1ry 744 or wita to R

For individuals with sensory disabilities, this di 1.3

blo in ab & For lnk

ds and Forms M;

call (916) 4451213,

nl, 1120 N Stroot, M S-89, Sacramento, CA B5814.

Contract No. 01-402814
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STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
01-402814
BID AMOUNT:
s 2,488,648.00
BID OPENING DATE:
December 1, 2016
BIDDER'S NAME:
Argonaut Constructors
DBE GOAL FROM CONTRACT %:
DBE PRIME CONTRACTOR CERTIFICATION": TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) [TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DRE)
4 $200,000.00
i NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF ust be eartiiod on the date bids are
e o SERVICES T0 BE SUBCONTRAGTEDOR | "0 Coregon Opane ncude Catrans eticaten o, DEE _—
addrezs, one .
MATERIALS TO BE PROVIDED? Foblapnas m'“"'" "'"
page 1 $50,500.00
page 2 $52,558.70
page 3 $47,053.90
Show all DBE firms belng claimed for credit, regerdless of tier. Atach written confirmation from %15 Q1R 60
each DBE shown stating that Rt will be pariicipaling in the contract to parfarm the specific work ' 4
shown for the specific amount agreed lo. Total Claimed e
Participation
The names of the 1st tier DBE subcontraclors and llems of work must be consistent with the 6
Subcontractor List (Pub Cont Code § 4100 el seq.). %

'Each DBE prime contractor must enter its centification number and show all work to be
performed by DBEs, including work performed by lls own forces.

1 100% of an item Is not to be performed o furnished by the DBE, describe the exact portion of|
the item to be performed or fumished.

JUse Work Category Codes from the California Unified Certification Program database.

The bldder acknowlaedges that it Is committed to use the

DBEs shown on this form to meat the contract goal (48 CFR
28.53).

/

12/02/16
Date

707-542-4862
(Area Code) Tel. No.

Steve Langhals
Person to Contacl (Please Type or Print)

ADA Notice For individuals with sansory dissbilities, this d s avalablo in

s a

TTY 711, or writo to Records and Forms Manag 1120 N Stroat, M5-89, &MGABSBM

cxll (916) 4451233,

Contract No. 01-402814

1
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. Argon Constructors
STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION sidders Name:_ATgONaut

DBE GOOD FAITH EFFORTS DOCUMENTATION Contractno:_01-402814
DES-OE-0102.11A (REV 12/2014)

Page 10f3

1. Liat itams of work the Bidder made avaiable to DBE firms. Idontify items of work he Blddar might atherwise parform with ts own forcos, ltoms that have baen broken
down lnto economically fessiblo units lo faclitato DBE participation, and itemy for which tho Blddor haw establishod flexiblo time framos for porformance and delivery schedules in

menner that encourages and faciitates DBE participation. For each |tom listed, show the dollar veluo end parcantage of the total contract. The Bidder must demonstrets that
suffiiant work to meet the goal was mede avallabls to DBE firms.

Establishod Floxiblo Ti
Hom of Wark Offered, Secvices Offared, or oy iy Ses Baseaa oo | “gr Pord and Defivory Amount Percentoge of
Matorizls Supplied YosMo YosMo TeE s"“:‘:;l“ [+3] Totel Bid
o

const. area signs lﬁ Owve |Fves [Owo | Mves [no e ,(/":
/

environmental plans |[Jves [26 oY [Ino lzﬁes Cno 59576/ [/2
trucking [2]@ Owno |@¥%s [Ivo | @%s  [no Joo Ppio A

traffi trol = ;
raffic control|#fes [Ivo |Mfes [Ivo | @ves [wo %wg )5 /.
temporary items Eﬁea One |M%s  [Ono Eﬁzs Owe )5.000 Z /0;
water quality

sampling & analysis|DYEs
plpe & steel

[](:-:s Owe | @ves [Owo #p 0O A 5‘ b

suppliers C]ven @  Owo E@s Owo Aeoe,oeo | 2 7
ac & agg suppliers|[Jves N [3459 Ovo | MYes [Owo yg/&) /_; “_‘/
€ &
concrete Oves N [ﬁss Ono E@a Cno &/}00() /. * &

erosion control |[Jves

Bes Owo | Aves Ovo e | A%,

bore & jack pipe|[Jves ves [Owo E@s Ono w’ﬁooo 3.5 4

/

ﬁes o Bés COwno RAS0CO </,,

fencing Dves

o
&fo
o
(@
striping Oves Mo s Owo | Mves  Divo 20,000 | L/
@0
Mo
o
o

tree removal Oves

Iﬁes Ono [ﬂes o 200 74 2/

Oyes [no [Oyes [Owne | COyes [Jno

Cves [wno |[Oyes [Owno | Oyes [no

[Oves [wo |Oves [Ono | [Oves [Jno

Oyes [Owno |Oyes [Ono | COyes [Ino

Cyes [Owo |[Oves [Ono | [Oyes [Owno

Oyes [Owno |Oyes [Owo COyes [Ono

Contract No. 01-402814
3



STATE OF CALIFORNIA + DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

maders Name: ATYgonaut Constructors
ContractNo. 01 -402814

Page 2of 3

upiﬂll! and follow-up sdlickatlons to d

y whothar the DBEs were Inlerested. Allach coplos of

2. List the names of cortifed m.-mmmu&mmnqmmuwumpm lnduﬂmumnﬂlmolwndwhowucudmwoﬁwhma
i e-mail records, fax

Name of DBE Sollcitod Dato of Initie) Solicitation

toms of Work Offorod

Fallow Up Methods and Dates

see attachment
IIAII

10/12/16

see attachment "B"

e-mail 11.14 & 11.19

3, For each Rem of work made avallabls, Indicelo whether the Bldder provided plans and spacifications spocific to the ltems of work balng offerad, list the solectod frm and its status as o
DBE, tho DBESs that providod quotos, the price qucts for sach irm, and the prics diffaronca for sach DBE ifthe selected firm is not a DBE. Provide coples of each DBE and Non-DBE

quote submited to the Bldder whanever a Non-DBE firm was selected over a DBE for work on the Cantracl.

torma of Wark wnw .%emmm i Wi Nams of Rejscted Firn L~ Pdce uall_;umu
Oves [Ovo | none
Oyes [no
Oves [no
[Jyes [Jno
[Oves [wno
Cyes [no
Oyes [w~o
Oves [no
Cyes [ne

1T the firm soloctod for tho Rom Is not a DBE, provide the roasons for the seloction on o soparato shool and attach names, addresses, and phono numbors for tho firms listed abova.

Provide evidence -hg addilional agoomonts could not ba reached for DBEs to parform work.

Contract No. 01-402814

4




. Argonaut Constructors
STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION Bickiacs Nawwe: d

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No;_01-402814
DES-OE-0102.11A (REV 12/2014)

Page 3of 3
4, Doscribe the Biddor's h afforts to idantify and solicit the interest of & cortifod DBEs that havo tho capabiity to porform the work of tho Contract. Provido copies of suppoding
documonts.
Description of Outreach Dates Locetion (if appliceble) Rosuls

contractors estimate p )
trade & focus ads |10/12/16 to bid|date statewide ad placements

dodge global network|10/12/16 to bid|date statewide ad placement

california ) d
builders exchange 10/12/16 to bid date north Calif ad placement

see attachment|"C"

6. Doscribe the Bidder's offorts madoe 1o provide interested DB Es with edeguate information about tha plans, specifications, and requirements of the Contract to assist them in
[ to & salcitation, ldonllly the DBEs assisled, the of information provided, and tha dato of the contracts. Provido of sy documents.

no DBE requests were made for assistance

8. Describe the Bidder's afforts made to assist | d DBEs In obteining bonding, Enes of credi, or insurenca. Idontily the DBEs d, the typo of sask offered, and tho
dalos. Provido coples of supporting documants.

no DBE requests were made for assistance

7. Deacribe tho Biddor's afforts mado lo assist into d DBEs In obtaining ki fals, or rolatod or sovi b end

equipment the DBE purchases or loasas from the prime contractor or its affiliate. Idlmllyllu DBEs suslsted, mwd-mmmmuummi-dw
documonts. List efforts made to assist interested IllElilnhhhghcﬂn;Ih-dnmdl.

or retated
oxduding supplios and equip the DBE sub acior p ot leases from the primo contractor o its affliato, Hnnlif; the DBE essistod, llc asssdance M and the date.,
Provide coplos of supporting documaents.

no DBR requests were made for assistance

8. List tho names of sgancies and the dates on which they were d to provide asak In ting, tocrulling, end uaing OBE fima. If the agencies wera contacted in writing,
ios of suj documonts.

California Danrtment of Transportation contact date 10/12/16
B evelopment A date 10/12/16

Ol O A
see attachmen npu

1. Includo additional data to suppart a demonstration of good faith efforts.
none

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notlce For indivicunls with sansory disabilities, this documant is available [n sl [ For ink call (816) 4485-1233,
TTY 711, of writs to Records and Forms Managemont, 1120 N Stroot, MS-89, Sacramento, CA 05814,

Contract No. 01-402814
5



GTATE OF CALIFORNIA « DEPARTMENT OF TRANBPORTATION
DBE CONFIRMATION
DES-OE-0102,13 (NEW 05/2016)
%
Tontract ho :
01-402814
business:

S. T. Rhoades Construction, Inc.
' Steve Rhoades
37693

Argonaut Constructors

BEE cerlificallon number:

Name of Bidder:

ar d
Steve Langhals
December 2, 2016
Bid them number Ram of wark end deseription of services lo be subcentmeled or metedals to be provided ' tm"““‘

3 traffic control $36,000.00
A+B+G X 30 Days

i1 1 005L [
e A e S o iy S TN, Soaise S wcatt Tota $36,000.00

As en autharized reprasentalive of s contifted disadvantaged business
enlarprise, | eenfirm that my business was contacied by the bldder os
prima eontracior shown ebove regarding Lhe contract shown above. if
{he bidder Is awarded the coniroct, my business will enler hto s

conlmctusl sgreement with the hidder of prima contractor lo perform
m»uudhrwmumtnmmmmﬂmmm

| cartity under penally of perjury thel the foregeing

—————
Fez individunly with sentory deabilon, this documant bs avallable in alemalo formats. Far aomals formal inbrmation, comed tio Farrm
ADA NGHICO gy snggamest Unit et (918) 448-1233, TV 711, or wiloto Racards 6 Forma Managament, 1120 N Biroct MB.05, Setremante, A 06814,

Coniract No. 01-402814
2



ST Rhoades Const e Fax:B30-123-9022  Dec 12016 07:40an . i
8585 COMMERCIAL WAY REDDING, CA 96002
P.O. BOX 494520, REDDING, CA.,,96049
930-223-9322, FAX 530-223-9222 License # 930684
MBE/SBE- 1247344 U/DBE-37693, UNIONS-OPERATORS, LABORERS

DIR # 1000008025

To: Date: 11/17/16
Attn: ESTIMATORS
Project: CT 01-402814
ltem | Description , QTY | UM | Price =
1 Man 1 Lane 1 Mile day or night (includes cones, 7 man, T
traffic control truck, standard construction area signs, GC
A ___|to provide Helper) 1| shift | $ - 950.00
B |Additional lane same direction 1| ea |$ 150,00 > oo
__.C |Additional lane opposite direction 1| ea |$ 200.00
D _ |Additional mileage 1| ea |[$ 8500
E__|Ramp closure with lane closure minor detour 1| ea [$  75.00
F__ |Ramp closure w.o lane closure minor detour 1] ea |$ 92500
G |1 man lane closure overtime rate 1] hr [$ 10000 | —loO
H__[Additional man 1| shit [$§  ©25.00
1 |Pilot car 4 1[shit [$ 875.00
J |2 flaggers 8 hr shift,slgns,cones 1| shift | $ 1,350.00
J.1__|2 flaggers 8 hr shift, signs, cones, rumble strips 1| shift [$ 1,450.00
K___|2 flaggers overtime rate 1| hr |$  200.00
K1 [2flaggers overtime rate wirumble strips _1| hr |$  200.00
L |2 flaggers 8 hr night/special shift 1 | shift | § 1,450.00
L.1__ |2 flaggers 8 hr night/special shift w/rumble strips 1| shift | $ 1,625.00 |
M |2 flaggers overtime night/special shift _ 1| hr [$ 225.00
__M.1_ |2 flaggers overtime night/special shift w/rumble strips 1| hr |% 225.00
N__|Light Plant Rental (excludes fuel and mob to job) 1| day | $  100.00
O * " |Portable changeable message sign 1| day | $  200.00
1 |week| 5  450.00
B 1 |month| §  900.00
___Q [Shoulder closure 1| shift | $§  825.00
S |Pilot car overtime ) 1] br [$ 9500
Notes - Proposal valid for 30 days, Allow 10 days for scheduling T
- 1 shift - up to and minimum of 8hrs, up to 1 mile | 200
- Rates valid for 2016 only. 30
- Quoted rates do not include .5 hr lunch requirement. GC to relieve Flagger W
- GC to provide breaks and monitor for heat exposure e —————
- Shift starts at placement of first sign and ends at removal of last sign 2 LOo00
- Sunday/Saturday/Holiday rates available upon request
~ Multiple move ins and outs may require additional charges
- Cancellations to be booked 24 hours in advance. Otherwise show up costs will be reimbursed.
- Mobilization of Message Boards @ $400.00/each to site and $400.00 Demob from site
- We will not participate in CT extra work for shared flagger costs.
Exc - Bonds - No Retention to be held
- Permits - Theft and Vandalism Costs
- Mobilization, call for rates
Respectively Submitted,

Brian Zarr



Unified Certification Program

Back To Query Form

Search Returned 1 Records

Page 1 of 1

Fri Dec 02 10:45:05 PST 2016

Query Criteria

Firm ID: 37693

Firm Type: DBE

Firm ID 37693

Firm/DBA Name S.T. RHOADES CONSTRUCTION, INC.
Address Line1 8585 COMMERCIAL WAY
Address Line2

City REDDING

State CA

Zip Code1 96002

Zip Code2

Mailing Address Line1 P O BOX 494520
Mailing Address Line2

Mailing City REDDING

Mailing State CA

Mailing Zip Code1 96049

Mailing Zip Code2

Certification Type DBE

EMail steve@strhoadesinc.com
Contact Name STEVE RHOADES
Area Code (530)

Phone Number 223-9322

Alt Area Code )

Alt Phone Number

Fax Area Code (530)

Fax Phone Number 223-9222

Agency Name

DEPARTMENT OF TRANSPORTATION

Counties 02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 17, 18, 23; 25; 26; 29; 31, 32, 34, 45; 46, 47, 51, 52, 53, 57, 58,

Districts 01; 02; 03; 09; 10;

DBE NAICS 237110; 237310; 237990; 238110; 238910;

ACDBE NAICS

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT

CONCRETE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2066 TEMPORARY EROSION

Work Codes CONTROL; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C3600 PENETRATION
TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING
ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8001 TEMPORARY
FENCING; C8852 SWPPP Planning;

Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks

Gender M

Ethnicity NATIVE AMERICAN

Firm Type DBE

Back To Query Form

https://ucp.dot.ca.gov/QuerySubmit.do

12/2/2016



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DEB-OE-0102.13 (NEW 05/2015)

Centract no.:
01-402814

T & S DVBE, Inc.

Neme of DBE ropresentaiive:

Taren Forde

38721

‘Numa of bidder:

Argonaut Constructors

“Neme of prima contracior  dfferond trom (he blddor:

‘Name of represenialive of bldder or pmMe contraclor:

Steve Langhals

Fer Indvidusla with
ADA Notlea yungcomen Unh ot (016)

samory dzbilios, (s documant bs avellablo n akamato lomats, For alamats

Dat
" December 2, 2016
Bid llem rumber Rlem of work end description of senvices to be subcontracted or matedals to be provided * “"g;"‘
2 construction area signs $7,350.00
4 portable changeable message boards $7,200.00
'|m:m|:mzﬁ:h :ouwggmmwm-m&ummauw Total $:|_4 ! 500.00

As an autharized represeniative of a cartiied dsadvantaged business
enlerprisa, | conftrm that my business was confacted by the bidder o1
piime contractor showm ebove regerding the contract shown above. If
the bidder |s awarded (he confract, my business will enter into a
contractual agreement with (he bidder or prime contrector {o perform
mpeudddtummldmmmmmo DBE Cemmitment

| certity mdupunuy:f_gumrylltu the foregolng (s tnye and comect,

Frd o

Hignature of DBE's eulhorzed ropresentative:

éﬁéﬁ' 1D ERIT

suthorized raprosonisiive:

| 12/2/1(,

hhn-i-.maﬂm
ua-mmm.--uum-wvmmmm 1120 N Strool, MS-89, Sacramento, CA BS814,

Contract No. 01-402814
2



To: Estimator Page 2 of 2

2016-12-01 18:47:21 (GMT) 15304662613 From: T AND S DVBE Inc. T AND S DV!

4952 S. Barney Rd.
Anderson, CA 96007
OFF: (530)639-9987
FAX: (530)466-2613

983087 A, C31
DVBE Supplier #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor
SHEET 1 OF 2
ATTENTION ESTIMATOR:
PROJECT: Rehabilitate Culverts. BID DATE: December 1, 2016
CONTRACT: 01-402814
UNIT OF ESTIMATED
ITEM NUMBER MEASURE QUANTITY  UNIT PRICE TOTAL PRICE
2 CONSTRUCTION AREA SIGNS LS 1 §7,350.00  $7,350.00
77 MARKER {CULVERT)* EA 58 $35.00 $2,030.00
TRAEFIC CONTROL SYSTEM
2 FLAGGERS 8 HR MINIMUM WEEK DAY $1,330.00
RUMBLE STRIPS FOR FLAGGING CLOSURE (PER SHIFT) WEEK DAY §150.00
EACH ADDITIONAL FLAGGER 8 HR MINIMUM WEEK DAY $600.00
FLAG OVERTIME FOR EACH PERSON HOUR $95.00
PILOT CAR: 8 HR WEEK DAY $900.00
PILOT CAR OVERTIME FOR EACH PERSON HOUR $105.00
. LANE/SHOULDER CLOSURE: 1 TRUCK, 1 ARROW BOARD, CONES, DAY $950.00
1 PERSON 8 HR MINIMUM :
EACH ADDITIONAL L/C PERSON 8 HR MINIMUM DAY $650.00
ADDITIONAL LANE CLOSURE:
{1 ARROW BOARD, CONES AND SIGNAGE) A $100.00
OVERTIME FOR LANE CLOSURE: PER PERSON HOUR $105.00
MONTH $2,800.00
TRUCK MOUNTED ATTENUATOR"* WEEK §1.500.00
DAY $500.00
MONTH $900.00
4 PORTABLE CHANGEABLE MESSAGE BOARD SIGN WEEK $500.00
DAY §300.00
DELIVERY AND SET UP OF RENTAL EQUIPMENT CHARGE [ $ 100.00 PER HOUR) INCLUDED W/TC
SUBSISTENCE (IF SUB. AREA) PER PERSON, PER DAY BOOK RATE

*PRICE ONLY GOOD IF T AND S IS PROVIDING TRAFFIC CONTROL. MARKERS WILL BE INSTALLED AFTER/DURING CLOSURES WHEN SITE IS
READY FOR INSTALLATION. INSTALLATION ONLY (WITHOUT TRAFFIC CONTROL) $80.00 EACH.

MOBILIZATIONS: CAS-2(1-REMOVAL, 1-INSTALL)
ADDITIONAL MOBILIZATIONS ARE § 1500.00 EACH

**F.0.B. ANDERSON, first 100 miles per week Is frec, beyond 100 miles Is $0.55 per mile...Driver optlonal - $500.00 per 8 hour shift §75.00 per hour
overtime. IF T and § is doing the traffic control, defivery, fuel and mileage charges do not apply.

ADDITIONAL
SERVICES

ASPHALT OIL HAULING (trucks and tanks owned by T&S), OPERATED WATER TRUCKS, ROADSIDE SIGNS, CONSTRUCTION AREA
SIGNS, TRAFFIC SAFETY PRODUCT SALES/RENTALS, END-DUMPS, FLAT-BEDS,

TRAFFIC CONTROL




To: Estimator Page 2 of 2 2016-12-01 18:51:11 (GMT) 15304662613 From: T AND S DVBE Inc. T AND S DVE

4952 S, Barney Rd.
Anderson, CA 96007
OFF: (530)639-9987
FAX: (530)466-2613

9B3087 A, C31
DVBE Suppller #1753009, DBE Firm #38721, DIR REG #1000007688, Unlon Contractor

sheet2of 2

Iraffic Control and Slgn Quote Provisions

CONTRACT# 01-402814 BID DATE: 12/1/2016

Acceptance of this quote acknowledges contracting T and S DVBE, Inc. for all items listed unless approved before
bid opening.

Acknowledgement & Agreement: By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor
acknowiedges and agrees to ali applicable terms and conditions as stated above and in the descriptions beliow.,

Radias: Our pllot car{s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be cquipped with CB radios
for communication with your truckers and other CB-equipped equipment.

Rental Equipment: For this project, the Portable Changeable Message Signs are covered hereln under. The Prime Contractor shall be responsitie
for any damage or |oss to/of the equipment due to traffic confilcts, vandalism, theft, acts of nature or mishandiing by Prime Contractor’s staff, this
includes batterfes. The Prime Contractor wiif NOT be responsible for maintenance of the operatlonal capabliities, except for operational difficulties
and repalrs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff,

Prime contractor is respansible for all lost stolen or damaged equipment on job site. (Includes ail non-powered equipment) A daily record of items
used will be provided by T and S DVBE Inc. for the prime contractor to sign off on.

Insurance: T AND § DVBE, INC. malntains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial
Auto, and Workers Comp); any additlonal coverage’s required by the Prime Contractor can be acquired by us at the Prime Contractor's sole
expense (e.g., Worers' Comp Wailver of Subrogation, Excess Liabllity umbrella).

Mabillization: For this praject our Initial advance notice requirements are 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.

Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/\Work Orders or

appendixes to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to
use any of the optional quotations above.

Working Time:

All pricing Is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND § DVBE Inc. less than full
40 hr, Week and/or B hr, days. Additional Mob and or Increased hourly rates will be applied.

All Payments (There will be no payment retention on traffic control)
TAND s DVBE INC. will bill every two weels. Inveice duc and payable 30 days from date of involce. Customer agrees to pay a finance charge of
1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost If collectlon Is required. Venue for

the purpose of this obiigation shall be Lassen County, CA. T AND § DVBE Inc. will be pald within 30 days af Invaicing or work shall stop until
payment Is madc.

Should you have any questions regarding these quotations, please call our office @ 530-639-9987. Call for additional prices such as cones,
barricades, barricaded follow pllot car signs, or signs/stands as nceded

Acceptance of this quote is acceptance of these provisions, which shall prevail i in confilct with any other contract documents. This quote must
become a binding part of any contract written in reference to it

Quote excludes any and all electrical and water pollution control work.

No retention is to be held on Traffic Control and Equipment Rental.

John Bailey
Estimator
530-949-0270
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Query Criteria

Firm ID: 38721

Firm Type: DBE

Firm ID 38721

Firm/DBA Name T AND S DVBE, INC.

Address Line1 4852 SOUTH BARNEY ROAD

Address Line2

City ANDERSON

State CA

Zip Code1 96007

Zip Code2

Malling Address Line1 P.0. BOX 608

Malling Address Line2

Mailing City ANDERSON

Malling State CA

Mailing Zip Code1 96007

Mailing Zip Code2

Certification Type DBE

EMail tandsdvbe@yahoo.com

Contact Name TAREN FORDE

Area Code (530)

Phone Number 250-5875

Alt Area Code ()

Alt Phone Number

Fax Area Code (530)

Fax Phone Number 4686-2613

Agency Name DEPARTMENT OF TRANSPORTATION

Countles 04; 18; 25; 32; 52;

Districts 02; 03;

DBE NAICS 484110; 488490; 561990;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC
FLAGGERS; C1212 PILOT CAR SERVICES; C8808 WATER TRUCK ;

Licenses A General Engineering Conlraclor; C31 Construclion Zone Traffic Control Contractor;

Trucks WATER TRUCKS - 3;

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Back To Query Form

https://ucp.dot.ca.gov/QuerySubmit.do

12/2/2016



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OB-0102.13 (NEW 08/2018)

Tantraci o
01-402814

‘Name of OBE businoss:

Nitta Erosion Control

‘Name of OBE representaiiva:

' Scott Nitta

'DBE cerllficatlon numbor:
217

Wams oftiader:

Argonaut Constructors

‘Nomo of representaliva of bidder of prime coniracior:

clor:
Steve Langhals

Date:

December 2, 2016
Bld tom number Rem of work and daseription of senvices lobe subeontracted or matedala to b provided ! ""('5'“‘
38 wood mulch $14,280.00
39 rolled erosion control product
(netting) $1,239.00
40 hydromulch $2,820.00
41 fiber rolls S 9.70
42 hydroseed $8.460,00
ﬁﬂ:ﬁmgwmw%tﬂmuwm DBE, doscribo the exsct Tota) $52,558.70

As an authorized reprosentalive of o cartified disadvantaged business
enlerprige, | eentirm tha! my business was conlacled by the bldder or

prime contractor shown ebove regarding

the contract shown abovo. If

(ho bidder Is awarded (he conlract, my business will enter to 8
contractuel agroament with (he bidder or prima eantractor lo parform
w- end dellar amouni of work shown on the DBE Commitment

ADA Notice Por Individue's with sensory deabilios, Uds documant Is avellabia in aXamsto fmats. For e2omals format inlsrmation, contact o Porm
Menagemont Unit of (B10) 445-1233, TTY T11, erwiltato Racordy end Forma Managemant, 1120 N Strool, MS-28, Sscramenta, CA 86914,

Contract No. 01-402814

2
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DEC/01/2016/THU 03:59 PM FAX No. P. 001

+ HYDROSEEDING
Nitta [~ rosion Control = i ririi g

* STRAW MULCHING

+ BONDED FIBER MATRIX
v o e . * SILT FENCE
a division of Nﬁ:ta, lnc. + DRILL SEEDING
+ FIBER ROLLS / WATTLES
* BLANKETS

STATE LICENSE #401640 » C-27, C-61/D-59
3778 DEL MAR AVENUE » LOOMIS, CA 95650-9051  PH (916) 652-7459 » FAX (916) 652-4376

niftacc@gmail com e www.nittainc.net
Bid - Proposal

November 16, 2016 To All General Contractors Requesting Sub-Bids,

Re: Caltrans Project 01-Men-101-50.1/84.6, Caltrans Contract No, 01-402814, Addendum Nos. 1-
2, Rehabilitate culvert in Mendocino County at various locations from 4.3 miles north of Baechtel

Creek Bridge to 0.1 mile south of Cummings Road Undercrossing. Bid Date; December 1, 2016
(2:00 p.m.).

Certified as DBE #217 (exp. 11/01/17), as WMBE VON #10120139 (exp. 12/28/16) per CPUC
Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/17). CCL #401640 C-27, C-
61/D-59 (exp. 03/31/17). State of California Department of Industrial Relations Registration
No. 1000000478 (exp. 06/30/17). Quotation is valid for (60) calendar days from bid date and
unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta
Erosion Control is full signatory member of Local 185 of the Laborers’ Union. Most current

Laborers’ Trust Fund Employer’s Contribution Letter is available upon request to verify union
membership status.

Unit of Estimated Item
Item No. Item Measure Quantity Price Total
38 Wood Mulch cY 34 $ 420.00 $ 14,280.00
39 Rolled Erosion Control SQFT 300 £ 413 $ 1,239.00
: Product (Netting)

40 Hydromulch SQFT 18,800 £ DAS § 2,820.00
41 Fiber Rolls LF 1,730 $ 1489 $ 25,759.70
42 Hydroseed SQFT 18,800 $ 045 § 8.460.00

Totals $.52,558.70

BID ITEMS MAY NOT BE SEPARATED.

Notes: 1) Total price includes submittals, certified payrolls + subsistence, standard certificates of insurance,
waiver of subrogation (if required), materials, labor, equipment (alr pollution control (CARE PERP-
and DOORS-compliant)), taxes on materials, incidentals and installation as per specifications (unless
as otherwise noted).

Page 1 of 3

* PNEUMATIC MULCH SPREADING



DEC/01/2016/THU 03:593 PM FAX No. P. 002

01-Men-101-50.1/84.6, 01-402814, Addendum Nos, 1-2, in Mendocino County at various locations from 4.3 miles
north of Baechtel Creek Bridge to 0.1 mile south of Cummings Road Undercrossing.
Nitta Erosion Control Bid-Proposal dated November 16, 2016.

Page 2 of 3.

2)

3)

4)

3)

6)

7)

8)

9)

Toral price excludes clearing bedding area of obstructions (debris greater than 1 inch in diameter priot
to installation) for Wood Muleh, for Rolled Erosion Control Product (Netting) and for Fiber Rolls, re-
installation of Wood Mulch, re-installation of Rolled Erosion Control Product (Netting), other rolled
erosion control products (RECPs), Bonded Fiber Matrix (BFM), coloring agent (already included in the
wood fiber), site preparation (trash, debris and weed removal and disposal, removal and disposal of
loose rocks larger than 2 % inches in maximum dimension unless otherwise authorized), placement of
stakes or other suitable markers at the locations designated by the Enginéer, re-installation of
Hydromulch, re-installation of Fiber Rolls, Type 2 method of Fiber Roll installation, re-installation of
Hydroseed, compost, straw mulching, straw incorporation, Silt Fence, night work, clean up, dust control
(our straw mulching machines are retrofitted for dust suppression with the “Dust Dog” (United States
Patent US 8,550,384 B2 (10/08/13)), costs of local licenses, permits, foes and/or other taxes, watering,
maintenance, pedestrian protection and traffic control.

One (1) move-in (mobilization) is included in the total bid price. Additional move-ins (if necessary) is
at $2,600.00 each. Approximately (12) working days (weekends and holidays excluded) is required to
complete an estimated 34 CY of Wood Mulch, an estimated 300 SQFT of Rolled Erosion Control
Product (Netting), an estimated 18,800 SQFT of Hydromulch, an estimated 1,730 LF of Fiber Rolls,
and an estimated 18,800 SQFT of Hydroseed. Stand-by time will be billed at $570.00 per hour.

Bond premium (performance and paymenr) rate is 2%. Minimum bond premium charge per project is
$150.00. Bond premiuwm amount is not included in the bid price. Commercial Liability Insurance
doces not cover Railroad Protective Insurance, Coverage for “volunteers,” Umbrella Liability Limits
and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu — Absolute),
Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction,
Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological
Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers,
Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos
(Absclute), Injury to Independent Contractors, Residential Construction Activities (Absolute except
Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of
Terrorism. With the exception that our bid-proposal shall in no event be construed to require
indemnification by Subcontractor to a greater extent than permitted under the public policy of the
State of California, Subcontractor shell indemnify and save harmless Owner and Contractor only
arising out of or in connection with Subcontractor’s operations to be performed under this bid-
proposal.

Terms: Due and payable within 30 days from date of installation and/or as per Business and
Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per
Public Contract Code §7107 (for retention due).

Attorncy fees and interest: If cowrt action be instituted on this invoice, general contractor promises 1o
pay reasonable attorney fees, A late payment charge of 1 1/2% per month will be charged on all
invoices not paid within terms of quote. This is annual percentage rate of 18 %.

General Contractor to provide and pay for water source on jobsite (i.e., fire hydrant with valid
water meter and/or water permit, 2,000 gallon capacity water truck, or other approved source at a
minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or
stands)). We’ll require approximately 5,000 gallons of water for an estimated 18,800 SQFT of
Hydromulch and an estimated 18,800 SQFT of Hydroseed. Xf water isn't made available on jobsite,
this bid-proposal is invalid.

Gencral Contractor to provide good, drivable truck access to each site to be treated with Wood Mulch,
with Rolled Erosion Control Product (Netting), with Hydromulch, with Fiber Rolls and with Hydroseed.

Final field measured quantities shall be provided by General Contractor and/or Owners’ Representative



DEC/01/2016/THU 04:00 PM FAX No. P. 003

01-Men-101-50.1/84.6, 01-402814, Addendum Nos. 1-2, in Mendocino County at various locations from 4,3 miles
north of Baechtel Creek Bridge to 0.1 mile south of Cummings Road Undercrossing.

Nitta Erosion Control Bid-Proposal dated November 16, 2016.

Page 3 of 3.

prior to installation of Wood Mulch, of Rolled Erosion Control Product (Netting), of Hydromulch, of
Fiber Rolls and of Hydroseed. If final field measurement shall be required of Nitta Erosion Control at
jobsite, it shall be performed on a time and material basis with an authorized representative from the
General Contractor and Owner in attendance,

Thank you for the opportunity to quote on this project.
Yours truly,

Bt 2. At

Scott K. Nitta, President
Nitta Erosion Control

bid form 201 7\caltrans\men101.dec
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Query Criteria

Firm ID: 217

Firm Type: DBE

Firm ID 217.

Firm/DBA Name NITTA EROSION CONTROL
Address Line1 3778 DEL MAR AVENUE
Address Line2

City LOOMIS

State CA

Zip Code1 95650

Zip Code2 9051

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail nittaec@gmail.com
Contact Name LAURA BILLS
Area Code (916)

Phone Number 652-7459

Alt Area Code ()

Alt Phone Number

Fax Area Code (916)

Fax Phone Number 652-4376

Agency Name

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18, 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34, 35;

Coumsisa 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;

Districts 01; 02; 03; 04; 05; 06; 10;

DBE NAICS 561730;

ACDBE NAICS

Work Codes C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL: C8001
TEMPORARY FENCING;

Licenses C27 Landscaping Contractor; D59 Hydroseed Spraying;

Trucks

Gender F

Ethnicity ASIAN PACIFIC

Firm Type DBE

Back To Query Form

https://ucp.dot.ca.gov/QuerySubmit.do

12/2/2016



STATE OF CALIFORNIA - DEPARTMENT OF TRANBRORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 0872015)

_ —
“Cantraci no.
01-402814
‘Maskell Pipe & Supply, Inc.
i Janet Gonzalas
‘BHE corlificallon number:
40662
‘Wame ofbldder:
Argonaut Constructors
ero 3
ame of reprosen o .
Steve Langhals
i December 2, 2016
Bl Hem number liem of werk and description of servicss to be subcontracled or matedals to ba provided ! "E"‘i
25 16" DR 17 HDPE Pipe X 53! $5019.63
26 24" DR 17 HDPE Pipe X 50' $16,315.95
27 30" DR 17 HDPE Pipe X 50 5;9,372.50
28 42" DR 17 HDPE Pipe X 53! $18,928.55
49 24" WT Corrugated HDPE Pipe 511,149.95
50 30" WT Corrugated HDPE Pipe 52,886.50
Estimated freight $4,750.00
$78,423.08
X 60%
'm:xmzwmapmu:udclmmumune.ammauu Total $47 053.90
As an authorized

reprasentative of o certified disadvantagsd business
enterprige, | senfirm thal my businoss was senacted by the bidder or
prime contractor shown ebove regerding the contract shown sbove, If
the bidder Is awarded the conlract, my business will enter o o
mmmm«mmum

conirsctuel o
Er.mw' end dollar amounl of wark shown on the DBE Commitment

ADA Notico Fot individuslas with ssnsory dsabities, LN

——— ———————
s document Is avellablo bh ekornsto fumets. For akumale format

Monogemeont Unit st (918) 448-1233, TTY 711, ar wiilo to Rocords and Forms Managemant, unﬂlhu.uu.umouu«.

Coniract No. 01-402814
2



Maskell Pipe & Supply, Inc.

CALTRANS 01-402814 Estimate #
DBA Maskell Fusion Tech Services MENDOCINO COUNTY 20161624-TD
560 W. Rincon St., Corona, CA 92880
Ph: (909) 574-8662 x 116 Fx: (909) 574-8663
Email: dgomez@ maskellpipe.com
California CSLB No. 937869 (Class A General Engineering) Date Expires
WBE Supplier Clearinghouse - CPUC - Cert # VON 12070063
SMBE/SWBE CUCP (Caltrans) - Certificate # 40662 BE CUCP (DOT/Caltrans) — Certificate # 40662 12/1/2016 12/30/2016
Description Qty Price Total
SOLID WALL HDPE SIZES HAVE BEEN CHANGED BASED ON AVAILABILITY
BID ITEM NO. 25
16" DR 17 HDPE PIPE X 53' 265 17.60 4,664.00T
BID ITEM NO. 26
24" DR 17 HDPE PIPE X 50' 400 37.90 15,160.00T
BID ITEM NO. 27
30" DR 17 HDPE PIPE X 50' 300 60.00 18,000.00T
BID ITEM NO. 28
34" DR 26 HDPE PIPE X 50' 350 50.25 17,587.50T
BID ITEM NO. 49
24" WT CORRUGATED HDPE PIPE 740 14.00 10,360.00T
BID ITEM NO. 50
30" WT CORRUGATED HDPE PIPE 120 22.35 2,682.00T
ESTIMATED SHIPPING CHARGES 1 4,750.00 4,750.00
SUBTOTAL OF ITEMS ABOVE 73,203.50
HDPE FUSION TECHNICIAN PER 8 HR DAY 0 1,000.00 0.00T
UNION & CONTRACTOR LICENSED LABOR
DAILY PER DIEM 0 300.00 0.00T
1236 FUSION MACHINE RENTAL PER DAY 0 800.00 0.00T
1236 FUSION MACHINE RENTAL PER WEEK 0 3,200.00 0.00T
1236 FUSION MACHINE RENTAL PER MONTH 0 9,600.00 0.00T
50 KW GENERATOR RENTAL PER DAY 0 175.00 0.00T
50 KW GENERATOR RENTAL PER WEEK 0 700.00 0.00T
50 KW GENERATOR RENTAL PER MONTH 0 2,100.00 0.00T
EQUIPMENT MOB / DEMOB CHARGE - EACH TRIP 0 1,100.00 0.00
Quoted prices are bused upon receipt of the total quantitiy for immediate shipment or shipments within 7 days.
SHIPMENTS BEYOND 7 DAYS SHALL BE AT THE PRICE IN EFFECT AT THE TIME OF SHIPMENT. Subtotal $73,203.50
Quotations are offered contingent upon the Buyer's acceptance of the Sellers terms and conditions. Seller objects to
" all other terms and conditions. Future shipments subject 1o price changes. Seller not responsible for delays by causes
beyond our control. Purchaser’s sole warranties, if any, are thos ided by th fucturer. SELLER 0,
DISCLAIMS ALL E.XPRES; &elrapuzghwmwmm usse Prmoéi_uomomrmpﬁgn WARRANTIES OF Sales Tax (7'625 % °) $5,219.58
MERCHANTABILITY AND FITNESS OR FITNESS FOR A PARTICULART PURPOSE. IN NO EVENT
WILL SELLER BE LIABLE FOR ANY INCIDENTAL, PUNITIVE, SPECIAL OR CONSEQUENTIAL
DAMAGES ARISING DIRECTLY OR INDIRECTLY FROM THE OPERATION OR USE OF THIS Total $78,423.08
PRODUCT, SELLERS LIABILITY, IF ANY, SHALL BE LIMITED TO THE NET SALES PRICE RECEIVED
BY THE SELLER.




To: AGRONAUT Page 1o0of3 2016-12-01 18:36:51 (GMT) 12098790344 From: Janet Gonzale

Maskell Pipe & Supply

1660 W. Linne Rd., Unit K-yard
Tracy, CA 95377
P. 209-833-6700 F: 209-833-6704

DATE: 12/1/2016

ATTN: Estimating

FROM: Janet Gonzales — CM‘ 39‘7 ﬂ}g 9057

janet@maskellpipe.com

RE: CALTRANS 01-402814
Mendocino County, CA

Cover Page +2

Maskell Pipe has prepared the following proposal to supply the HDPE pipe for the above referenced project.
Thank you for your time and consideration in reviewing our quote. We hope you will find this quote not only
priced competitively but accurate in regards to the plans and specifications. Thank you and good luck on the

bid.
MASKELL PIPE & SUPPLY IS A:

WBE “Women Owned Business Entity”
DBE “Disadvantaged Business Enterprise”
SMBE “State Minority Business Enterprise”
SWBE “State Women Business Enterprise”
SBA WOSB (Women Owned Small Business Certification)
State of CA Licensed Contractor #937869

Stocking Pipe and Fittings 3/4” —24” DR 11/17
Sizes 1/2” — 65 in any DR available for order
Used HDPE Pipe
HDPE Pipe Rental
Custom Fabrication Equipment
Fusion Machine Rental, Repair, and Sales
Experienced Union and MFG Certified Fusion Technicians

Maskell Pipe & Supply, Inc. Terms and Conditions

Maskell Pipe & Supply, Inc. dba Maskell Fusion Tech Services
California CSLB No. 937869 (Class A General Engineering)
WBE Supplier Clearinghouse, CA Public Utilities Commission (CPUC) Certificate VON 12070063 SMBE/SWBE CUCP (Caltrans)
Certificate # 40662 DBE CUCP (DOT/Caltrans) Certificate # 40662 SBA WOSB Women Owned Small Business Certification




To: AGRONAUT Page3of3 2016-12-01 18:36:51 (GMT) 12098790344 From: Janet Gonzale

The below terms are a part of the Bid/Quote and shall be incorporated into any executed conltract, subcontract or sub-subcontract.
1. Payment and Lien Rights. All payments shall be paid to Maskell Pipe & Supply and as invoiced by Maskell. Maskell shall bill the Buyer directly and may subject to
certain state or federal law provide notice of lien rights on any public or private project.

2. NetTerms. The terms payment are US Dollars, Net 30 days from date of the invoice or delivery as per Quote. FOB, Buyer's carrier or as set forth in the Maskel
Quote.

3. Interest/Fees. Unpaid invoices accrue interest at 1-1/2% per month based on this agreement between commercial merchants. Unpaid equipment and materials
shall be subject to Maskell's recovery of attorneys’ fees and court costs.

4. No Set-off or Delay. Payment obligations shall be the scle respensibllity of Buyer. Payment is not subject to any set-off for any reason and cannot delayed or
conditioned on payment due Buyer by any owner, developer, contractor, or public entity,

5. Maskell's Obligations. Maskell in providing supplies is not acting as a general contractor, subconlractor or sub-subcontractor and fs not bound by any proposed
subcontract, contract, master agreement, or terms and conditions of any public entity. Per the Commercial Code, any terms of purchase have been modified by
this contract. No quote or pricing shall remain open per the Commercial Code. The Quote and all pricing are limited in time, and may not be modified by the Buyer.
For Maskel! to be bound to the Quote, the Buyer must have made in writing and communicated to Maskell an unqualified acceptance of the Quote. If the Quote Is
not unqualifiedly accepted, then the price is subject to change for any reason. If any manufacturer determines the purchased materials cannot be provided
because of a claimed but not proven commerdlal impracticabliity or force majeure then Maskell withaut notice may cancel the order. Maskell shall provide tha
materials as requesled by the Buyer. Buyer is respansible for verifying and confirming thal the Quote far quantity and contract specification complies with the
Buyer’'s requirements, Maskell is not responsible ar liable for any equipment failure used in connection with any supplied materials.

6.  Special Orders; No Cancellation. All arders must be manufactured and ordered from the manufaciurer, Once there is an acceptance of the Quote, price, items,
quantity cannot be changed and cannot be cancelled by the Buyer. If the materials are in Maskell's invertary when the quote Is accepted and later canceled then

Maskell is due 15% cancellation fee on the entire amount of Quote, There may be a restacking fee as determined by Maskall.

Scheduling. Buyer must provide a detailed and definite time schedule. Maskell reserves the right to cancel the order and reject any scheduling changes if

Maskell in its opinion believes the scheduling will be affected by the possible unavailability of materials or a change In pricing. Buyer's scheduling changes may

affect pricing and Seller is not abligated to perform any changes.

8. Insurance. For Rental Equipment: A Lessor or user of Maskell equipment shall provide Insurance for the loss, damage, theft or destruction of such equipment in
amaunts necessary to repair or replace the equipment, For Products: Buyer to provide its own construction or completed products coverage. Seller if requested
shall pravide a copy of its Declaration or Certificate of Insurance for its products. It shall nol name Buyer as additional insured.

9. NoContrery Terms. This agreement is valid and binding on Maskell only if the Buyer accepts without qualification or change the Quote and within the limits of any
pricing quote. Pricing is open only for the time staled In the quote. No purchase order or Buyer writing of any type even if included on a back or supplemental
page of any purchase order or there writing purportedly incorporated by refarence to this agreement or any later issued invoice shall modify, change or alter the
terms of payment or scheduling. Any counter proposal (even If referred to as a Subcontrac! or Sub Subcontract) is expressly rejected by Maskell and shall not be a
part of this agreement which is between commercial parties. There is no incorporation by reference or implication of any other contract term or condition,

10.  No Effect on Payment for or because of Fusion Tech Services. I there Is a separate agreement by Maskell to provide fusion tech services then payment for
equipment leases/rentals and materials is nol subject to any review, acceptance, performance, approvel or payment of fusion tech services. Any such proposal Is

expressly rejected by Maskell and shall not be a part of this agreement or any agreement between commercial parties.

No Acceptance of Delay or Other Payment based on any Supply or Subcontract Agreement. Buyer is obligated to make timely payments to Maskell even If the

private or public project requires Buyer fo wait for payment from the general or prime contractor or first requires Buyer to submit to mediation, reference andlor or

arbitration. Maskell is not bound to any such provision and is not a party to any such contract term or obligation.

12.  Effect of Non-Payment, [f Buyer fails to timely pay any Invoice or a statement of account then In addition to any remedy at law or In equity Maskell may cease
performing any obligation and may remove equipment from any site. Maskell may pursue a mechanic lien and/ar stop notice claims.

13. No Agresment lo Arbitrale. Maskell is not obligated to, and shal not be a party to any claim, contract, or demand to mediate or arbitrate any dispute even if joined
with other parties who have agreed to arbitrate. No lien claim or stop notice claim shall be delayed by any mediation or arbitration proceedings.

14, No Liability; No indemnity. Maskell is only providing malerials and/or equipment. it shall not be liable, and not subject to any claim of iIndemnity, for the installation
of any materials, tha materials use or connection to other components, for

defects, erors, mistakes, faull, negligence, breach of contract or fallures of any design, the selection of materials, any equipment failure, or the acts or any
engineer, archilect, contractor or owner. Maskell shall not be responsible for any and Is not responsible for any damages Including alleged delay damages, or
fallure to perform due to any equipment fallure, lack of available techniclans, material failure, site conditions, unforeseen circumstances, or to causes beyond its
reasonable control, including but not limited to acts of God, war, riot, embargoes, acts of civil or military authorities, fire, floods, accidents, strikes, fallure 1o obtain
export licenses, shortages or unavallability of transportation, facilities, fuel, energy, labor or materials, or computer fallure or other delay, or any claim of delay as
made by any manufacturer including unavailability of raw materials or a claimed force majeure.

Warranty. Any supplied product or equipment warranty is void If any claim is based in any way by the action, inaction, conduct, failure of or attributable to the

Buyer, any ownar, contracior, subcontractor, Installer, architect, engineer, designer, and other any third party, or for any error, mistake, negiigence in any design,

plans, specifications, later changes or modifications in any specifications for any unexpected onsite conditions or the failure of any componen! part,

16. Applicable Law. Any Bid/Quote or Purchase Order shall be construed and interpreted accarding to the laws of the State of California.

T ond Services. '

1. In addition to the above terms and conditions, the below terms are a part of the Bid/Quote for fusion tech services and shall be incorporated into any executed
contract, subcontract or sub-subcontract Fusion tech services are separate from and incidental to the supply of HDPE pipe or other materials or based on the

Bid/Quate, or to providing equipment rental and leases or for off-site work for which a license Is not required. Any techniclans If ansite at any project shall work

under the direction and contral only of the Contractor, Subtontractor or Sub-Subcontracior that ordered the HDPE pipe and materials.

Maskell and its technicians do not and will nol perform any underground work, digging, trenching, piping etc., and do not perform any installation of the HDPE pipe.

Maskell is not responsible for any site conditions or the work of other subcontractors or for equipment failure or material failure from any cause Including but not

limited to any site conditlons affecting the normal use of the equipment,

Maskell is not responsible for the work of any ofher subcontractors or the Cdntractor; Is not respansible for any delay damages of any type, or for any fallure of the

Buyer, Contractor, or Subcontractor to have the necessary working and functional fusion equipment.

Maskell may separately invoice fusion services. Techniclan services are based on normal working days and hours only. Overtime and extra days shall be charged
and paid in full by Buyer.

™

15.

R

As between commercial merchants, this Agreement modifies any purchase order, writing or proposed subcontract or sub-subcontract,

Accepted Date: Cantractor Name:

Signature: Signed by: (Printed Name):

Maskell Pipe & Supply, Inc. dba Maskell Fusion Tech Services
California CSLB No. 937869 (Class A General Engineering)
WBE Supplier Clearinghouse, CA Public Utilities Commission (CPUC) Certificate VON 12070063 SMBE/SWBE CUCP (Caltrans)
Certlficate # 40662 DBE CUCP (DOT/Cultmns) Certificate # 40662 SBA WOSE Women Owned Small Business Certification



Unified Certification Program

Back To Query Form

Search Returned 1 Records

Page 1 of 1

Fri Dec 02 10:15:25 PST 201

Query Criteria
Firm ID: 40662
Firm Type: DBE

Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

40662
MASKELL PIPE & SUPPLY INC
560 W. RINCON ST,

CORONA
CA
92880

DBE
salmab@maskellpipe.com
SALMA BUSHALA

(909)

574-8662

()

(909)
574-8663
DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;

Counties 30; 31; 32: 33; 34; 35: 36; 37; 38; 30; 40; 41; 42; 43; 44; 45; 46: 47, 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS 325211; 326122; 332096; 532412;

ACDBE NAICS

Work Codes GOS0 PIPE SUPPLIER; C8807 CONSTRUCTION EQUIPMENT RENTAL; D3490 FABRICATED METAL
Licenses

Trucks

Gender F

Ethnicity CAUCASIAN

cFim'l Type DBE

Back To'O_uzrv Form

https://ucp.dot.ca.gov/QuerySubmit.do

12/2/2016



01-402814
ATTACHMENT ‘A’



Dave S

From:
Sent:
To:

Subject:

Good morning,

Dave S

Tuesday, November 29, 2016 9:02 AM

'6riversconstruction@gmail.com’; ‘daryl@abslconstruction.com’; ‘deni@sti.com'’; 'aj@ajvasconi.com’;
'kim@acefencecompany.com’; ‘corourke@ahtna.net’; 'agent@akana.us’; ‘anilverma@earthlink.net’; 'apadanal@sbcglobal.net’;
'dterry@baincorp.com’; 'office@baylinecutting.com’; ‘bsalaz@bertsalasinc.com’; 'bravopacific@hotmail.com’;
'burkebid@gmail.com’; 'rowena@c2pm.com’; clearcreekadam@gmail.com’; 'barbara@colemanconst.net’; 'shelli@csg-web.com’;
'Cooks & Son Inc.’; 'ferry@decopavecorp.com’; ‘contractor@dirtagg.com’; 'dgarcia287@aol.com’; 'info@exbon.com’;
'inesseoane@fcs-ssp.com’; ‘judy@finegradeinc.com'’; ‘randy@grsinc.com’; ‘heirandson@comcast.net’; jack@interwestpacific.com’;
‘jcardenasinc@gmail.com’; 'garyc@krcsafety.com’; 'robbins@kapelconstruction.com’; ‘levigurule@comcast.net’;
'agarcialna@aol.com’; 'sam@Ilucascompany.com’; 'denamccullough@mcculloughconstructioninc.com'’;
‘recervantes@newlandentities.com’; 'dnielson@nielsoninc.com'; 'majohnson@premiermechanicalgroup.com’; 'rbsil997
@yahoo.com’; 'steve@strhoadesinc.com’; ‘tommy@sierracci.com’; 'kdesena@linkzone.com’; 'luke@scgeinc.com’;
‘arvind@vapci.com’; 'wallacestr@aol.com’

RE: DBE Outreach Caltrans 01-402814

This is a follow up e-mail to e-mail that was sent to you on November 14, 2016 to find out with certainty if you will be submitting a bid proposal to Argonaut
Constructors for the Culvert rehabilitation project number 01-402814 for the California Department of Transportation with the due date of December 1, 2016 at
2:00 PM. Please reply to this e-mail either way so we may have a record of your involvement in the listing of your participation or your response for the good faith

effort.

Thank you,

Dave Stanford
Contract Administrator

«drgonaut

CONSTRUCTORS

P.O. Box 639/1236 Central Avenue

Santa Rosa, CA 95402/95401
Phone-707-542-4862
Fax-707-542-4897

E-mail: daves@argonautconstructors.com



From: Dave S
Sent: Monday, November 14, 2016 7:57 AM
To: '6riversconstruction@gmail.com' <6riversconstruction@gmail.com>; 'daryl@abslconstruction.com' <daryl@abslconstruction.com>; 'deni@sti.com’

<deni@sti.com>; 'aj@ajvasconi.com' <aj@ajvasconi.com>; 'kim@acefencecompany.com' <kim@acefencecompany.com>; 'corourke@ahtna.net’
<corourke@ahtna.net>; 'agent@akana.us' <agent@akana.us>; 'anilverma @earthlink.net' <anilverma@earthlink.net>; 'apadanal@sbcglobal.net’
<apadanal@sbcglobal.net>; 'dterry@baincorp.com' <dterry@baincorp.com>; 'office@baylinecutting.com' <office @baylinecutting.com>;
'hsalaz@bertsalasinc.com' <bsalaz@bertsalasinc.com>; 'bravopacific@hotmail.com' <bravopacific@hotmail.com>; 'burkebid@gmail.com’

<burkebid @gmail.com>; 'rowena@c2pm.com’' <rowena@c2pm.com>; 'clearcreekadam@gmail.com' <clearcreekadam@gmail.com>;
'barbara@colemanconst.net' <barbara@colemanconst.net>; 'shelli@csg-web.com' <shelli@csg-web.com>; 'Cooks & Son Inc.' <cooks_son@mail.com>;
'ferry@decopavecorp.com' <ferry@decopavecorp.com>; 'contractor@dirtagg.com’ <contractor@dirtagg.com>; 'dgarcia287 @aol.com' <dgarcia287 @aol.com>;
'info@exbon.com’ <info@exbon.com>; 'inesseoane @fcs-ssp.com’ <inesseoane@fcs-ssp.com>; 'judy@finegradeinc.com' <judy@finegradeinc.com>;
'randy@grsinc.com' <randy@grsinc.com>; 'heirandson@comcast.net' <heirandson@comcast.net>; 'jack@interwestpacific.com' <jack@interwestpacific.com>;
'jcardenasinc@gmail.com’ <jcardenasinc@gmail.com>; 'garyc@krcsafety.com' <garyc@krcsafety.com>; 'Irobbins@kapelconstruction.com’
<Irobbins@kapelconstruction.com>; 'levigurule@comcast.net' <levigurule@comcast.net>; 'agarcialna @aol.com' <agarcialna@aol.com>;
'sam@Iucascompany.com' <sam@I|ucascompany.com>; '‘denamccullough@mcculloughconstructioninc.com'
<denamccullough@mcculloughconstructioninc.com>; 'rcervantes@newlandentities.com' <rcervantes@newlandentities.com>; 'dnielson@nielsoninc.com'’
<dnielson@nielsoninc.com>; 'majohnson@premiermechanicalgroup.com’ <majohnson@premiermechanicalgroup.com>; 'rbsil997 @yahoo.com'

<rbsil997 @yahoo.com>; 'steve@strhoadesinc.com' <steve@strhoadesinc.com>; '‘tommy@sierracci.com' <tommy@sierracci.com>; 'kdesena@linkzone.com'
<kdesena@linkzone.com>; 'luke@scgeinc.com' <luke@scgeinc.com>; 'arvind@vapci.com' <arvind@vapci.com>; '‘wallacestr@aol.com' <wallacestr@aol.com>

Subject: RE: DBE Outreach Caltrans 01-402814

Good morning,

This is a follow up e-mail to e-mail that was sent to you on October 12, 2016 to find out with certainty if you will be submitting a bid proposal to Argonaut
Constructors for the Culvert rehabilitation project number 01-402814 for the California Department of Transportation with the due date of November 17, 2016 at
2:00 PM. Please reply to this e-mail either way so we may have a record of your involvement in the listing of your participation or your response for the good faith

effort.

Thank you,

Dave Stanford
Contract Administrator

«droonaut

CONSTRUCTORS
P.O. Box 639/1236 Central Avenue

Santa Rosa, CA 95402/95401
Phone-707-542-4862
Fax-707-542-4897

E-mail: daves@argonautconstructors.com



Dave S i

From: Dave S
Sent: Monday, November 14, 2016 7:57 AM
To: '6riversconstruction@gmail.com’; 'daryl@abslconstruction.com’; ‘deni@sti.com'’; 'aj@ajvasconi.com’;

'kim@acefencecompany.com’; ‘corourke@ahtna.net’; 'agent@akana.us'’; 'anilverma@earthlink.net’; 'apadanal@sbcglobal.net’;
'dterry@baincorp.com’; ‘office@baylinecutting.com’; 'bsalaz@bertsalasinc.com’; ‘bravopacific@hotmail.com’;
"burkebid@gmail.com'’; ‘rowena@c2pm.com’; 'clearcreekadam@gmail.com’; ‘barbara@colemanconst.net’; 'shelli@csg-web.com’;
'Cooks & Son Inc.'; 'ferry@decopavecorp.com’; 'contractor@dirtagg.com’; ‘dgarcia287@aol.com’; 'info@exbon.com’;
'inesseoane@fcs-ssp.com’; 'judy@finegradeinc.com’; 'randy@grsinc.com’; 'heirandson@comcast.net’; 'jack@interwestpacific.com’;
‘jcardenasinc@gmail.com’; 'garyc@krcsafety.com’; 'Irobbins@kapelconstruction.com’; 'levigurule@comcast.net’,
'agarcialna@aol.com’; 'sam@Iucascompany.com’; 'denamccullough@mcculloughconstructioninc.com’;
‘rcervantes@newlandentities.com’; 'dnielson@nielsoninc.com’; 'majohnson@premiermechanicalgroup.com'’; 'rbsil997
@yahoo.com’; 'steve@strhoadesinc.com’; 'tommy@sierracci.com'’; 'kdesena@linkzone.com’; 'luke@scgeinc.com’;

‘arvind@vapci.com’; ‘wallacestr@aol.com’
Subject: RE: DBE Outreach Caltrans 01-402814

Good morning,

This is a follow up e-mail to e-mail that was sent to you on October 12, 2016 to find out with certainty if you will be submitting a bid proposal to Argonaut
Constructors for the Culvert rehabilitation project number 01-402814 for the California Department of Transportation with the due date of November 17, 2016 at
2:00 PM. Please reply to this e-mail either way so we may have a record of your involvement in the listing of your participation or your response for the good faith

effort.

Thank you,

Dave Stanford
Contract Administrator

«droonaut

CONSTRUCTORS
P.O. Box 639/1236 Central Avenue

Santa Rosa, CA 95402/95401
Phone-707-542-4862

Fax-707-542-4897

E-mail: daves@argonautconstructors.com




From: Dave S

Sent: Wednesday, October 12, 2016 12:27 PM
To: '6riversconstruction@gmail.com’' <6riversconstruction@gmail.com>; 'daryl@abslconstruction.com' <daryl@abslconstruction.com>; 'deni@sti.com’

<deni@sti.com>; 'aj@ajvasconi.com’ <aj@ajvasconi.com>; 'kim@acefencecompany.com’ <kim@acefencecompany.com>; 'corourke@ahtna.net’
<corourke@ahtna.net>; 'agent@akana.us' <agent@akana.us>; ‘anilverma@earthlink.net' <anilverma@earthlink.net>; 'apadanal@sbcglobal.net’

<apadanal@sbcglobal.net>; 'dterry@baincorp.com' <dterry@baincorp.com>; 'office@baylinecutting.com' <office@baylinecutting.com>;
'bsalaz@bertsalasinc.com' <bsalaz@bertsalasinc.com>; 'bravopacific@hotmail.com' <bravopacific@hotmail.com>; 'burkebid@gmail.com’

<burkebid@gmail.com>; 'rowena@c2pm.com' <rowena@c2pm.com>; 'clearcreekadam@gmail.com' <clearcreekadam@gmail.com>;
'barbara@colemanconst.net' <barbara@colemanconst.net>; 'shelli@csg-web.com' <shelli@csg-web.com>; 'Cooks & Son Inc.' <cooks son@mail.com>;
'ferry@decopavecorp.com' <ferry@decopavecorp.com>; ‘contractor@dirtagg.com’ <contractor dirtagg.com>; 'dgarcia287@aol.com' <dgarcia287 @aol.com>;
'info@exbon.com' <info@exbon.com>; 'inesseoane@fcs-ssp.com’ <inesseoane@fcs-ssp.com>; 'judy@finegradeinc.com' <judy@finegradeinc.com>;
'randy@grsinc.com' <randy@grsinc.com>; 'heirandson@comcast.net' <heirandson@comcast.net>; 'jack@interwestpacific.com' <jack@interwestpacific.com>;
'cardenasinc@gmail.com' <jcardenasinc@gmail.com>; 'garyc@krcsafety.com' <garyc@kresafety.com>; 'Irobbins@kapelconstruction.com’
<lrobbins@kapelconstruction.com>; 'levigurule@comcast.net' <levigurule@comcast.net>; 'agarcialna@aol.com'’ <a arcialna@aol.com>;
'sam@Iucascompany.com' <sam@|ucascompany.com>; 'denamccullough@mcculloughconstructioninc.com'

<denamccullough@mecculloughconstructioninc.com>; 'rcervantes@newlandentities.com' <rcervantes@newlandentities.com>; 'dnielson@nielsoninc.com’
<dnielson@nielsoninc.com>; 'majohnson@premiermechanicalgroup.com’ <majohnson@premiermechanicalgroup.com>; 'rbsil997 @yahoo.com'

<rbsil997 @yahoo.com>; 'steve@strhoadesinc.com’' <steve@strhoadesinc.com>; 'tommy@sierracci.com' <tommy@sierracci.com>; 'kdesena @linkzone.com'
<kdesena@linkzone.com>; 'luke @scgeinc.com' <luke@scgeinc.com>; 'arvind@vapci.com' <arvind@vapci.com>; 'wallacestr@aol.com' <wallacestr@aol.com>

Subject: DBE Outreach Caltrans 01-402814

Argonaut Constructors, (Argonaut) an equal opportunity employer, is requesting qualified minority DBE subcontractors and suppliers to submit bids for your trade specialty
for the project listed below. Your firm must be currently certified as a DBE firm with an agency acceptable to Caltrans. PLEASE SUBMIT A COPY OF YOUR CURRENT
CERTIFICATION WITH YOUR BID. Argonaut is requesting quotes from all Minority and Non-Minority Subcontractors and Suppliers including, but not limited to Construction
area signs, lead compliance plan, WPCP, trucking, water trucks, HMA material supplier, traffic control, PCMS, jobsite management, temporary items(concrete washout,
drainage inlet protection, fiber rolls, silt fence, fence (type esa), aggregate base, remove thermoplastic traffic stripe, cold plane asphalt, channelizer, shoulder backing, water
quality sampling and analysis day, water quality monitoring report, water quality annual report, asbestos compliance plan, fencing, 18°-36" alternative pipeliner, invert pipeliner
(steel armor plating), concrete subcontractors, sand suppliers, tree removal, imported rocky material supplier, wood mulch supplier, erosion control, place asphalt concrete
dike, structural concrete (headwall and drainage inlet), alternative and corrugated pipe suppliers, rock slope material and fabric, miscellaneous steel suppliers, jacked welded
pipe subcontractor, cable railing, thermoplastic traffic stripe, pavement markers, culvert marker supplier

Requirements: Note: Bids may be faxed to the number listed below. Please make sure that prior to bid time your quotation is received by our company. Scope letters
should be submitted the day before the bid date. Bonds may be required: 100% Performance and 100 % Payment for the full amount of subcontractor’s price. Surety
companies will have to be approved by Argonaut Constructors (Argonaut). Argonaut may pay up to 1.5 % of the bond premium. Union signatory will be required on this
project. Argonaut will offer assistance in obtaining bonding, lines of credit, insurance, equipment or supplies. Argonaut is willing to break down items into economically
feasible packages and we are willing to break out any portion of work to encourage participation. Argonaut's listing of a subcontractor is not an acceptance of any or all of
that subcontractor’s conditions, qualifications, exclusions or exceptions included in the subcontractor’s bid proposal. Quotations must be valid for the same duration as
specified by the Owner for Contract Award. Argonaut is relying on the price submitted in the subcontractor's proposal as all-inclusive price for its trade scope found in the
plans and specifications regardless of any qualifying language in the proposal. Plans may be reviewed at our office in Santa Rosa or they may be obtained through

Caltrans at http://www.dot.ca.gov/hg/esc/oe/weekly ads/project.php , and viewed local plan rooms, builder's exchanges such as the North Coast Builders Exchange and
3



California Builders Exchange. Argonaut Constructors is an equal opportunity employer , Argonaut Constructors P. O. Box 639/1236 Central Avenue Santa Rosa, CA
95402/95401

01-402814 | List of Bid Items | Project Plans. Notice to Bidder and Special Provisions | Forms for Bid | Bid Book | 0 bidder inquiries
Rehabilitate Culverts.

01-Men-101-50.1/84.6 * Date Advertised 10/10/2016

Bids Opening in Sacramento * Bids Open 11/17/2016

Estimate: $2,120,000

In Mendocino County At Various Locations From 4.3 Miles North Of Baechtel Creek Bridge To 0.1 Mile South Of Cummings Road

Undercrossing
The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the

work: C-12, C-8, C-34.
80 Working Days * 6% DBE Requirement

Item (Item Item Description Unit of Estimated

No. Code Measure Quantity

1 070030 |LEAD COMPLIANCE PLAN LS LUMP SUM

2 120090 |[CONSTRUCTION AREA SIGNS LS LUMP SUM

3 120100 |[TRAFFIC CONTROL SYSTEM LS LUMP SUM

- 128652 |PORTABLE CHANGEABLE MESSAGE |LS LUMP SUM
SIGN (LS)

5 130100 |JOB SITE MANAGEMENT LS LUMP SUM

6 130200 |PREPARE WATER POLLUTION LS LUMP SUM
CONTROL PROGRAM

¥ 130620 |TEMPORARY DRAINAGE INLET EA 10
PROTECTION

8 130640 |TEMPORARY FIBER ROLL LF 800

9 130680 |TEMPORARY SILT FENCE LF 45

10 130900 |TEMPORARY CONCRETE WASHOUT |LS LUMP SUM

11 131103 |WATER QUALITY SAMPLING AND EA 40
ANALYSIS DAY

12 131104 |WATER QUALITY MONITORING EA 40
REPORT

i3 131105 |WATER QUALITY ANNUAL REPORT  |[EA 1

14 032440 |TEMPORARY CLEAR WATER LS LUMP SUM
DIVERSION

15 140003 |ASBESTOS COMPLIANCE PLAN LS LUMP SUM




From: Dave S

Sent: Wednesday, October 12, 2016 12:27 PM
To: '6riversconstruction@gmail.com' <6riversconstruction@gmail.com>; 'daryl@abslconstruction.com' <daryl@abslconstruction.com>; 'deni@sti.com’

<deni@sti.com>; 'aj@ajvasconi.com’ <aj@ajvasconi.com>; 'kim@acefencecompany.com' <kim@acefencecompany.com>; ‘corourke@ahtna.net’
<corourke@ahtna.net>; 'agent@akana.us' <agent@akana.us>; 'anilverma@earthlink.net' <anilverma@earthlink.net>; 'apadanal@sbcglobal.net’
<apadanal@sbcglobal.net>; 'dterry@baincorp.com’ <dterry@baincorp.com>; 'office@baylinecutting.com' <office@baylinecutting.com>;
'bsalaz@bertsalasinc.com' <bsalaz@bertsalasinc.com>; 'bravopacific@hotmail.com’ <bravopacific@hotmail.com>; 'burkebid @gmail.com’
<burkebid@gmail.com>; 'rowena@c2pm.com' <rowena@c2pm.com>; ‘clearcreekadam@gmail.com' <clearcreekadam@gmail.com>;
'barbara@colemanconst.net' <barbara@colemanconst.net>; 'shelli@csg-web.com' <shelli@csg-web.com>; 'Cooks & Son Inc.' <cooks_son@mail.com>;
'ferry@decopavecorp.com' <ferry@decopavecorp.com>; 'contractor@dirtagg.com' <contractor@dirtagg.com>; 'dgarcia287 @aol.com' <dgarcia287 @aol.com>;
'info@exbon.com' <info@exbon.com>; 'inesseoane@fcs-ssp.com’ <inesseoane@fcs-ssp.com>; 'judy@finegradeinc.com’ <judy@finegradeinc.com>;
'randy@grsinc.com' <randy@grsinc.com>; 'heirandson@comcast.net' <heirandson@comcast.net>; jack@interwestpacific.com' <jack@interwestpacific.com>;
'jcardenasinc@gmail.com' <jcardenasinc@gmail.com>; 'garyc@krcsafety.com' <garyc@krcsafety.com>; 'Irobbins@kapelconstruction.com'
<Irobbins@kapelconstruction.com>; 'levigurule@comcast.net' <levigurule@comcast.net>; ‘agarcialna@aol.com' <agarcialna@aol.com>;
'sam@Ilucascompany.com' <sam@lucascompany.com>; ‘denamccullough @mcculloughconstructioninc.com'
<denamccullough@mcculloughconstructioninc.com>; 'rcervantes@newlandentities.com' <rcervantes@newlandentities.com>; 'dnielson@nielsoninc.com'
<dnielson@nielsoninc.com>; 'majohnson@premiermechanicalgroup.com’ <majohnson@premiermechanicalgroup.com>; 'rbsil997 @yahoo.com'

<rbsil997 @yahoo.com>; 'steve@strhoadesinc.com' <steve@strhoadesinc.com>; 'tommy@sierracci.com' <tommy@sierracci.com>; 'kdesena@linkzone.com'
<kdesena@linkzone.com>; 'luke@scgeinc.com’ <luke@scgeinc.com>; 'arvind@vapci.com' <arvind@vapci.com>; 'wallacestr@aol.com’ <wallacestr@aol.com>

Subject: DBE Outreach Caltrans 01-402814

Argonaut Constructors, (Argonaut) an equal opportunity employer, is requesting qualified minority DBE subcontractors and suppliers to submit bids for your trade specialty
for the project listed below. Your firm must be currently certified as a DBE firm with an agency acceptable to Caltrans. PLEASE SUBMIT A COPY OF YOUR CURRENT
CERTIFICATION WITH YOUR BID. Argonaut is requesting quotes from all Minority and Non-Minority Subcontractors and Suppliers including, but not limited to Construction
area signs, lead compliance plan, WPCP, trucking, water trucks, HMA material supplier, traffic control, PCMS, jobsite management, temporary items(concrete washout,
drainage inlet protection, fiber rolls, silt fence, fence (type esa), aggregate base, remove thermoplastic traffic stripe, cold plane asphalt, channelizer, shoulder backing, water
quality sampling and analysis day, water quality monitoring report, water quality annual report, asbestos compliance plan, fencing, 18"-36" alternative pipeliner, invert pipeliner
(steel armor plating), concrete subcontractors, sand suppliers, tree removal, imported rocky material supplier, wood mulch supplier, erosion control, place asphalt concrete
dike, structural concrete (headwall and drainage inlet), alternative and corrugated pipe suppliers, rock slope material and fabric, miscellaneous steel suppliers, jacked welded
pipe subcontractor, cable railing, thermoplastic traffic stripe, pavement markers, culvert marker supplier

Requirements: Note: Bids may be faxed to the number listed below. Please make sure that prior to bid time your quotation is received by our company. Scope letters
should be submitted the day before the bid date. Bonds may be required: 100% Performance and 100 % Payment for the full amount of subcontractor’s price. Surety
companies will have to be approved by Argonaut Constructors (Argonaut). Argonaut may pay up to 1.5 % of the bond premium. Union signatory will be required on this
project. Argonaut will offer assistance in obtaining bonding, lines of credit, insurance, equipment or supplies. Argonaut is willing to break down items into economically
feasible packages and we are willing to break out any portion of work to encourage participation. Argonaut’s listing of a subcontractor is not an acceptance of any or all of
that subcontractor's conditions, qualifications, exclusions or exceptions included in the subcontractor’s bid proposal. Quotations must be valid for the same duration as
specified by the Owner for Contract Award. Argonaut is relying on the price submitted in the subcontractor's proposal as all-inclusive price for its trade scope found in the
plans and specifications regardiess of any qualifying language in the proposal. Plans may be reviewed at our office in Santa Rosa or they may be obtained through

Caltrans at http://www.dot.ca.gov/ha/esc/oe/weekly ads/project.php , and viewed local plan rooms, builder's exchanges such as the North Coast Builders Exchange and
California Builders Exchange. Argonaut Constructors is an equal opportunity employer , Argonaut Constructors P. O. Box 639/1236 Central Avenue Santa Rosa, CA

95402/95401



01-402814 | List of Bid Items | Project Plans, Notice to Bidder and Special Provisions | Forms for Bid | Bid Book | 0 bidder inquiries
Rehabilitate Culverts.

01-Men-101-50.1/84.6 * Date Advertised 10/10/2016

Bids Opening in Sacramento * Bids Open 11/17/2016

Estimate: $2,120,000

In Mendocino County At Various Locations From 4.3 Miles North Of Baechtel Creek Bridge To 0.1 Mile South Of Cummings Road

Undercrossing
The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the

work: C-12, C-8, C-34.
80 Working Days * 6% DBE Requirement

Item [Item Item Description Unit of Estimated

No. |Code Measure Quantity

1 070030 |LEAD COMPLIANCE PLAN LS LUMP SUM

2 120090  |CONSTRUCTION AREA SIGNS LS LUMP SUM

3 120100  |TRAFFIC CONTROL SYSTEM LS LUMP SUM

- 128652 |PORTABLE CHANGEABLE MESSAGE |LS LUMP SUM
SIGN (LS)

5 130100 |JOB SITE MANAGEMENT LS LUMP SUM

6 130200 [PREPARE WATER POLLUTION LS LUMP SUM
CONTROL PROGRAM

74 130620 (TEMPORARY DRAINAGE INLET EA 10
PROTECTION

8 130640 |[TEMPORARY FIBER ROLL LF 800

9 130680 |TEMPORARY SILT FENCE LF 45

10 130900 [TEMPORARY CONCRETE WASHOUT |LS LUMP SUM

11 131103 |WATER QUALITY SAMPLING AND EA 40
ANALYSIS DAY

12 131104 |WATER QUALITY MONITORING EA 40
REPORT

13 131105 |[WATER QUALITY ANNUAL REPORT _ |[EA 1

14 032440 |TEMPORARY CLEAR WATER LS LUMP SUM
DIVERSION

15 140003 |ASBESTOS COMPLIANCE PLAN 1S5 LUMP SUM

16 141000 |TEMPORARY FENCE (TYPE ESA) LF 450

17 150203 [ABANDON CULVERT (EA) EA 3




18 |150668 |REMOVE FLARED END SECTION EA 6

19 032441 |REMOVE DEADMAN, CABLE & CABLE [EA 14
SYSTEM

20  |150809 |REMOVE CULVERT (LF) LF 1,030

21 |150814 |REMOVE DOWNDRAIN (EA) EA 10

22 [150820 |REMOVE INLET EA 4

23 [150821 |REMOVE HEADWALL EA 3

24 |151537 |RECONSTRUCT FENCE (TYPE WM) __|LF 70

25 [155115 18" ALTERNATIVE PIPELINER LF 260

26 |155121 |24" ALTERNATIVE PIPELINER LF 400

27 [155127 |30" ALTERNATIVE PIPELINER LF 260

28 |155130 |36" ALTERNATIVE PIPELINER LF 350

29 |155213  |CLEANING, INSPECTING, AND LF 1,400
PREPARING CULVERT (LF)

30 [032442 |INVERT PIPELINER (STEEL ARMOR  [LF 290
PLATING)

31 |155230 |CONCRETE INVERT PAVING CY 27

32 |155232  |SAND BACKFILL CY 60

33 [160102 |CLEARING AND GRUBBING (LS) LS LUMP SUM

34 [032443 |REMOVE TREE EA 4

35 190101 |ROADWAY EXCAVATION CY 110

36(F) |193118 |CONCRETE BACKFILL CY 6

37 |032444 |IMPORTED ROCKY MATERIAL CY 150

38 |205035 |WOOD MULCH CY 34

39 |210270 |ROLLED EROSION CONTROL SQFT 300
PRODUCT (NETTING)

40 [210300 |HYDROMULCH SQFT 18,800

41 [210350 |FIBERROLLS LF 1,730

42 [210430 |HYDROSEED SQFT 18,800

43 [260203 |CLASS 2 AGGREGATE BASE (CY) CY 12

44 [390136 |MINOR HOT MIX ASPHALT TON 15

45 [394073 |PLACE HOT MIX ASPHALT DIKE LF 20
(TYPE A)

46 |394090 |PLACE HOT MIX ASPHALT SQYD 14

(MISCELLANEOUS AREA)




47(F) [510092 |STRUCTURAL CONCRETE, CY 31
HEADWALL

48(F) |510094 |STRUCTURAL CONCRETE, DRAINAGE [CY 11
INLET

49  [620140 |[24" ALTERNATIVE PIPE CULVERT __|LF 730

50  [620180 |30" ALTERNATIVE PIPE CULVERT __|LF 110

51 032445 [2" PLASTIC PIPE LF 130

52 [665018 |18" CORRUGATED STEEL PIPE (.109" |LF 4
THICK)

53 |665025 [24" CORRUGATED STEEL PIPE (.138" [LF 80
THICK)

54 665033 [30" CORRUGATED STEEL PIPE (.138" |LF 6
THICK)

55  [665038 |36" CORRUGATED STEEL PIPE (.138" |LF 35
THICK)

56 [665048 |48" CORRUGATED STEEL PIPE (.138" [LF 160
THICK)

57 [690112 [12" CORRUGATED STEEL PIPE LF 62
DOWNDRAIN (.079" THICK)

58 [690118 |18" CORRUGATED STEEL PIPE LF 11
DOWNDRAIN (.109" THICK)

59  [690125 [24" CORRUGATED STEEL PIPE LF 63
DOWNDRAIN (.138" THICK)

60  [690134 |30" CORRUGATED STEEL PIPE LF 43
DOWNDRAIN (.138" THICK)

61  [690138 |36" CORRUGATED STEEL PIPE LF 120
DOWNDRAIN (.138" THICK)

62  |690148 |48" CORRUGATED STEEL PIPE LF 76
DOWNDRAIN (.138" THICK)

63 |032446 |54" CORRUGATED STEEL PIPE LF 170
DOWNDRAIN (.168" THICK)

64 [692301 |ANCHOR ASSEMBLY EA 2

65  |032463 |CABLE ANCHORAGE SYSTEM EA 1

66 |032447 |DEADMAN & CABLE SYSTEM EA 24

67  [032448 |CABLE ANCHORAGE SYSTEM (CIDH) [LF 240

68  [705015 [24" STEEL FLARED END SECTION EA 4




69  |705023 |36" STEEL FLARED END SECTION EA 2

70(F) [720119 |ROCK SLOPE PROTECTION (1T, cY 1
METHOD A)

71(F) |721013  |ROCK SLOPE PROTECTION (1/4 T, CY 70
METHOD B) (CY)

72(F) [721015 |ROCK SLOPE PROTECTION (LIGHT, [CY 84
METHOD B) (CY)

73 [032449 |ROCK FISH WEIR EA 1

74 [729011 |ROCK SLOPE PROTECTION FABRIC  [SQYD 250
(CLASS 8)

75(F) |750001 |MISCELLANEOUS IRON AND STEEL _|LB 20,600

76 032450 |JACKED WELDED PIPE, 30" LF 160

77 [820112 |MARKER (CULVERT) EA 58

78(F) |839521 |CABLE RAILING LF 170

79  |840501 |THERMOPLASTIC TRAFFIC STRIPE __[LF 310

80  [850111 |PAVEMENT MARKER EA 20
(RETROREFLECTIVE)

81 [999990 |MOBILIZATION LS LUMP SUM

Dave Stanford
Contract Administrator

«drgonaut

P.O. Box 639/1236 Central Avenue

Santa Rosa, CA 95402/95401
Phone-707-542-4862

Fax-707-542-4897

E-mail: daves@argonautconstructors.com




Dave S

From: Dave S
Sent: Wednesday, October 12, 2016 12:27 PM
To: '6riversconstruction@gmail.com’; ‘daryl@abslconstruction.com’; 'deni@sti.com’; 'aj@ajvasconi.com’;

'kim@acefencecompany.com’; 'corourke@ahtna.net’; ‘agent@akana.us’; ‘anilverma@earthlink.net’; 'apadanal@sbcglobal.net’;

‘dterry@baincorp.com’; 'office@baylinecutting.com’; 'bsalaz@bertsalasinc.com'; 'bravopacific@hotmail.com’;
'burkebid@gmail.com’; ‘rowena@c2pm.com’; 'clearcreekadam@gmail.com’; 'barbara@colemanconst.net’; 'shelli@csg-web.com’;

'Cooks & Son Inc.'; 'ferry@decopavecorp.com’; ‘contractor@dirtagg.com’; 'dgarcia287 @aol.com’; 'info@exbon.com’;
inesseoane@fcs-ssp.com’; 'judy@finegradeinc.com’; 'randy@grsinc.com’; 'heirandson@comcast.net’; 'jack@interwestpacific.com’;
'jcardenasinc@gmail.com’; ‘garyc@krcsafety.com’; 'Irobbins@kapelconstruction.com’; ‘levigurule@comcast.net’;
‘agarcialna@aol.com’; 'sam@lucascompany.com’; ‘denamccullough@mcculloughconstructioninc.com’;
'rcervantes@newlandentities.com’; 'dnielson@nielsoninc.com’; ‘majohnson @premiermechanicalgroup.com'’; 'rbsil997
@yahoo.com’; 'steve@strhoadesinc.com’; ‘tommy@sierracci.com’; 'kdesena@linkzone.com’; 'luke@scgeinc.com’;

‘arvind@vapci.com'; 'wallacestr@aol.com’
Subject: DBE Outreach Caltrans 01-402814

Argonaut Constructors, (Argonaut) an equal opportunity employer, is requesting qualified minority DBE subcontractors and suppliers to submit bids for your trade specialty
for the project listed below. Your firm must be currently certified as a DBE firm with an agency acceptable to Caltrans. PLEASE SUBMIT A COPY OF YOUR CURRENT
CERTIFICATION WITH YOUR BID. Argonaut is requesting quotes from all Minority and Non-Minority Subcontractors and Suppliers including, but not limited to Construction
area signs, lead compliance plan, WPCP, trucking, water trucks, HMA material supplier, traffic control, PCMS, jobsite management, temporary items(concrete washout,
drainage inlet protection, fiber rolls, silt fence, fence (type esa), aggregate base, remove thermoplastic traffic stripe, cold plane asphalt, channelizer, shoulder backing, water
quality sampling and analysis day, water quality monitoring report, water quality annual report, asbestos compliance plan, fencing, 187-36" alternative pipeliner, invert pipeliner
(steel armor plating), concrete subcontractors, sand suppliers, tree removal, imported rocky material supplier, wood mulch supplier, erosion control, place asphalt concrete
dike, structural concrete (headwall and drainage inlet), alternative and corrugated pipe suppliers, rock slope material and fabric, miscellaneous steel suppliers, jacked welded

pipe subcontractor, cable railing, thermoplastic traffic stripe, pavement markers, culvert marker supplier

Requirements: Note: Bids may be faxed to the number listed below. Please make sure that prior to bid time your quotation is received by our company. Scope letters
should be submitted the day before the bid date. Bonds may be required: 100% Performance and 100 % Payment for the full amount of subcontractor's price. Surety
companies will have to be approved by Argonaut Constructors (Argonaut). Argonaut may pay up to 1.5 % of the bond premium. Union signatory will be required on this
project. Argonaut will offer assistance in obtaining bonding, lines of credit, insurance, equipment or supplies. Argonaut is willing to break down items into economically
feasible packages and we are willing to break out any portion of work to encourage participation. Argonaut's listing of a subcontractor is not an acceptance of any or all of
that subcontractor's conditions, qualifications, exclusions or exceptions included in the subcontractor’s bid proposal. Quotations must be valid for the same duration as
specified by the Owner for Contract Award. Argonaut is relying on the price submitted in the subcontractor's proposal as all-inclusive price for its trade scope found in the
plans and specifications regardless of any qualifying language in the proposal. Plans may be reviewed at our office in Santa Rosa or they may be obtained through

Caltrans at http://www.dot.ca.gov/hg/escloelweekly ads/project.php , and viewed local plan rooms, builder's exchanges such as the North Coast Builders Exchange and
California Builders Exchange. Argonaut Constructors is an equal opportunity employer , Argonaut Constructors P. O. Box 639/1236 Central Avenue Santa Rosa, CA

95402/95401



01-402814 | List of Bid Items | Project Plans, Notice to Bidder and Special Provisions | Forms for Bid | Bid Book | O bidder inquiries
Rehabilitate Culverts.

01-Men-101-50.1/84.6 * Date Advertised 10/10/2016

Bids Opening in Sacramento * Bids Open 11/17/2016

Estimate: $2,120,000

In Mendocino County At Various Locations From 4.3 Miles North Of Baechtel Creek Bridge To 0.1 Mile South Of Cummings Road

Undercrossing
The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the

work: C-12, C-8, C-34.
80 Working Days * 6% DBE Requirement

Item (Item Item Description Unit of Estimated

No. |Code Measure Quantity

1 070030 |[LEAD COMPLIANCE PLAN LS LUMP SUM

2 120090 |CONSTRUCTION AREA SIGNS LS LUMP SUM

3 120100 |TRAFFIC CONTROL SYSTEM LS LUMP SUM

4 128652 |PORTABLE CHANGEABLE MESSAGE |LS LUMP SUM
SIGN (LS)

5 130100 |JOB SITE MANAGEMENT LS LUMP SUM

6 130200 |PREPARE WATER POLLUTION LS LUMP SUM
CONTROL PROGRAM

7 130620 |TEMPORARY DRAINAGE INLET EA 10
PROTECTION

8 130640 |[TEMPORARY FIBER ROLL LF 800

9 130680 |[TEMPORARY SILT FENCE LF 45

10 130900 |[TEMPORARY CONCRETE WASHOUT |LS LUMP SUM

11 131103 |[WATER QUALITY SAMPLING AND EA 40
ANALYSIS DAY

12 131104 [WATER QUALITY MONITORING EA 40
REPORT

13 131105 |WATER QUALITY ANNUAL REPORT _ |[EA 1

14 032440 |[TEMPORARY CLEAR WATER LS LUMP SUM
DIVERSION

15 140003 ASBESTOS COMPLIANCE PLAN LS LUMP SUM

16 141000 |[TEMPORARY FENCE (TYPE ESA) LF 450

17 150203 |ABANDON CULVERT (EA) EA 3

18 150668 |REMOVE FLARED END SECTION EA 6




14

19  |032441 |REMOVE DEADMAN, CABLE & CABLE [EA
SYSTEM

20 |150809 |REMOVE CULVERT (LF) LF 1,030

21 |150814 |REMOVE DOWNDRAIN (EA) EA 10

22 |150820 |REMOVE INLET EA 4

23 |150821 |REMOVE HEADWALL EA 3

24 |151537 |RECONSTRUCT FENCE (TYPEWM) __|LF 70

25 |155115 |18" ALTERNATIVE PIPELINER LF 260

26 |155121 [24" ALTERNATIVE PIPELINER LF 400

27 [155127 |30" ALTERNATIVE PIPELINER LF 260

28 |155130 |36" ALTERNATIVE PIPELINER LF 350

29 |155213  |CLEANING, INSPECTING, AND LF 1,400
PREPARING CULVERT (LF)

30 |032442 |INVERT PIPELINER (STEEL ARMOR  [LF 290
PLATING)

31 (155230 |CONCRETE INVERT PAVING CY 27

32 |155232  |SAND BACKFILL CY 60

33 |160102 |CLEARING AND GRUBBING (LS) LS LUMP SUM

34 [032443 |REMOVE TREE EA 4

35 [190101 |ROADWAY EXCAVATION CY 110

36(F) |193118 |CONCRETE BACKFILL CY 6

37 [032444 |IMPORTED ROCKY MATERIAL CY 150

38 [205035 |WOOD MULCH CY 34

39 [210270 |ROLLED EROSION CONTROL SQFT 300
PRODUCT (NETTING)

40  [210300 |HYDROMULCH SQFT 18,800

41 [210350 |FIBER ROLLS LF 1,730

42 [210430 |HYDROSEED SQFT 18,800

43 [260203 |CLASS 2 AGGREGATE BASE (CY) CY 12

44 [390136  |MINOR HOT MIX ASPHALT TON 15

45 [394073 |PLACE HOT MIX ASPHALT DIKE LF 20
(TYPE A)

46 [394090 |PLACE HOT MIX ASPHALT SQYD 14
(MISCELLANEOUS AREA)

47(F) |510092 |STRUCTURAL CONCRETE, CY 31

HEADWALL




11

48(F) |510094 |STRUCTURAL CONCRETE, DRAINAGE |CY
INLET

49 620140 |24" ALTERNATIVE PIPE CULVERT __|LF 730

50 _ [620180 |30" ALTERNATIVE PIPE CULVERT LF 110

51 |032445 [2" PLASTIC PIPE LF 130

52 |665018 |18" CORRUGATED STEEL PIPE (.109" [LF 4
THICK)

53 [665025 [24" CORRUGATED STEEL PIPE (.138" [LF 80
THICK)

54 [665033 |30" CORRUGATED STEEL PIPE (.138" [LF 6
THICK)

55 665038 |36" CORRUGATED STEEL PIPE (.138" [LF 35
THICK)

56 |665048 |48" CORRUGATED STEEL PIPE (.138" [LF 160
THICK)

57 [690112 |12" CORRUGATED STEEL PIPE LF 62
DOWNDRAIN (.079" THICK)

58 [690118 |18" CORRUGATED STEEL PIPE LF 11
DOWNDRAIN (.109" THICK)

59 |690125 [24" CORRUGATED STEEL PIPE LF 63
DOWNDRAIN (.138" THICK)

60  |690134 |30" CORRUGATED STEEL PIPE LF 43
DOWNDRAIN (.138" THICK)

61  |690138 [36" CORRUGATED STEEL PIPE LF 120
DOWNDRAIN (.138" THICK)

62 |690148 [|48" CORRUGATED STEEL PIPE LF 76
DOWNDRAIN (.138" THICK)

63 032446 |54" CORRUGATED STEEL PIPE LF 170
DOWNDRAIN (.168" THICK)

64 692301 |ANCHOR ASSEMBLY EA 2

65 032463 |CABLE ANCHORAGE SYSTEM EA 1

66 032447 |DEADMAN & CABLE SYSTEM EA 24

67 032448 |CABLE ANCHORAGE SYSTEM (CIDH) [LF 240

68 |705015 [|24" STEEL FLARED END SECTION EA 4

69  |705023 |36" STEEL FLARED END SECTION EA 2




70(F) [720119 |ROCK SLOPE PROTECTION (1T, cY
METHOD A)

71(F) 721013  |ROCK SLOPE PROTECTION (1/4 T, CY 70
METHOD B) (CY)

72(F) 721015 |ROCK SLOPE PROTECTION (LIGHT,  [CY 84
METHOD B) (CY)

73 [032449 |ROCK FISH WEIR EA 1

74 [729011  |ROCK SLOPE PROTECTION FABRIC  [SQYD 250
(CLASS 8)

75(F) [750001 _ |MISCELLANEOUS IRON AND STEEL _|LB 20,600

76 |032450 |JACKED WELDED PIPE, 30" LF 160

77 |820112  |MARKER (CULVERT) EA 58

78(F) [839521 |CABLE RAILING LF 170

79 |840501 |THERMOPLASTIC TRAFFIC STRIPE __|LF 310

80  [850111 |[PAVEMENT MARKER EA 20
(RETROREFLECTIVE)

81 999990 |MOBILIZATION LS LUMP SUM

Dave Stanford
Contract Administrator

sdrogonaut

CONSTRUCTORS
P.O. Box 639/1236 Central Avenue

Santa Rosa, CA 95402/95401

Phone-707-542-4862
Fax-707-542-4897

E-mail: daves@argonautconstructors.com




Dave S

From: levigurule <levigurule@comcast.net>
Sent: Tuesday, November 29, 2016 10:00 AM
To: Dave S

Subject: RE: DBE Outreach Caltrans 01-402814
Dave,

Sorry, | won't be bidding.

Levi

Sent via the Samsung Galaxy Note5, an AT&T 4G LTE smartphone

-------- Original message --------

From: Dave S <DaveS(@argonautconstructors.com>

Date: 11/29/16 9:02 AM (GMT-08:00)

To: 6riversconstruction@gmail.com, daryl@abslconstruction.com, deni@sti.com, aj@ajvasconi.com, kim@acefencecompany.com,
corourke@ahtna.net, agent@akana.us, anilverma@earthlink.net, apadanal @sbcglobal.net, dterry@baincorp.com, office@baylinecutting.com,
bsalaz@bertsalasinc.com, bravopacific@hotmail.com, burkebid@gmail.com, rowena@c2pm.com, clearcreekadam@gmail.com,
barbara@colemanconst.net, shelli@csg-web.com, "Cooks & Son Inc." <cooks_son@mail.com>, ferry@decopavecorp.com, contractor@dirtagg.com,
dgarcia287@aol.com, info@exbon.com, inesseoane@fcs-ssp.com, judy@finegradeinc.com, randy@grsinc.com, heirandson@comcast.net,
jack@interwestpacific.com, jcardenasinc@gmail.com, garyc@krcsafety.com, Irobbins@kapelconstruction.com, levigurule@comcast.net,
agarcialna@aol.com, sam@lucascompany.com, denamccullough@mcculloughconstructioninc.com, rcervantes@newlandentities.com,
dnielson@nielsoninc.com, majohnson@premiermechanicalgroup.com, rbsil997@yahoo.com, steve@strhoadesinc.com, tommy(@sierracci.com,
kdesena@linkzone.com, luke@scgeinc.com, arvind@vapci.com, wallacestr@aol.com

Subject: RE: DBE Outreach Caltrans 01-402814

Good morning,

This is a follow up e-mail to e-mail that was sent to you on November 14, 2016 to find out with certainty if you will be submitting a bid proposal to Argonaut
Constructors for the Culvert rehabilitation project number 01-402814 for the California Department of Transportation with the due date of December 1, 2016 at
2:00 PM. Please reply to this e-mail either way so we may have a record of your involvement in the listing of your participation or your response for the good faith

effort.



_l:l?_ve S

From: Craig A. O'Rourke <corourke@ahtna.net>
Sent: Tuesday, November 29, 2016 9:09 AM
To: Dave S

Subject: RE: DBE OQutreach Caltrans 01-402814
Dave-

We will not be bidding this task, but thanks for including us in your outreach.
Thanks again,

Craig

From: Dave S [mailto:DaveS@argonautconstructors.com]

Sent: Tuesday, November 29, 2016 9:02 AM
To: 6riversconstruction@gmail.com; daryl@abslconstruction.com; deni@sti.com; aj@ajvasconi.com; kim@acefencecompany.com; Craig A. O'Rourke

<corourke@ahtna.net>; agent@akana.us; anilverma@earthlink.net; apadanal@sbcglobal.net; dterry@baincorp.com; office@baylinecutting.com;
bsalaz@bertsalasinc.com; bravopacific@hotmail.com; burkebid @gmail.com; rowena@c2pm.com; clearcreekadam@gmail.com; barbara@colemanconst.net;
shelli@csg-web.com; Cooks & Son Inc. <cooks_son@mail.com>; ferry@decopavecorp.com; contractor@dirtagg.com; dgarcia287@aol.com; info@exbon.com;
inesseoane @fcs-ssp.com; judy@finegradeinc.com; randy@grsinc.com; heirandson@comcast.net; jack@interwestpacific.com; jcardenasinc@gmail.com;
garyc@krcsafety.com; Irobbins@kapelconstruction.com; levigurule@comcast.net; agarcialna@aol.com; sam@Ilucascompany.com;
denamccullough@mcculloughconstructioninc.com; rcervantes@newlandentities.com; dnielson@nielsoninc.com; majohnson@premiermechanicalgroup.com;
rbsil997 @yahoo.com; steve@strhoadesinc.com; tommy@sierracci.com; kdesena@linkzone.com; luke @scgeinc.com; arvind@vapci.com; wallacestr@aol.com

Subject: RE: DBE Outreach Caltrans 01-402814

Good morning,

This is a follow up e-mail to e-mail that was sent to you on November 14, 2016 to find out with certainty if you will be submitting a bid proposal to Argonaut
Constructors for the Culvert rehabilitation project number 01-402814 for the California Department of Transportation with the due date of December 1, 2016 at
2:00 PM. Please reply to this e-mail either way so we may have a record of your involvement in the listing of your participation or your response for the good faith

effort.

Thank you,



Dave S e ———————————

==tro———stsSS = ——————— e
From: Anil Verma Associates <anilverma@earthlink.net>
Sent: Tuesday, November 29, 2016 10:15 AM

To: Dave S

Subject: RE: DBE Outreach Caltrans 01-402814

Good Morning,

Please note that Anil Verma Associates, Inc. (AVA) is not a Contractor, and therefore will not be submitting a bid for the mentioned proposal. AVA provides
Architecture, Landscape Architecture, Engineering, Planning, Project and Construction Management Services. Thank you.

Sincerely,
Victoria Kucherenko

Anil Verma Associates, Inc.
444 S. Flower Street, Suite 1688

Los Angeles, CA 90071

Tel 213-624-6908 Fax 213-624-1188
Email; anilverma@earthlink.net

Website: www.anilverma.com

From: Dave S [mailto:DaveS@argonautconstructors.com]

Sent: Tuesday, November 29, 2016 9:02 AM
To: 6riversconstruction@gmail.com; daryl@abslconstruction.com; deni@sti.com; aj@ajvasconi.com; kim@acefencecompany.com; corourke@ahtna.net;

agent@akana.us; anilverma@earthlink.net; apadanal@sbcglobal.net; dterry@baincorp.com; office@baylinecutting.com; bsalaz@bertsalasinc.com;
bravopacific@hotmail.com; burkebid@gmail.com; rowena@c2pm.com; clearcreekadam@gmail.com; barbara@colemanconst.net; shelli@csg-web.com; Cooks &
Son Inc.; ferry@decopavecorp.com; contractor@dirtagg.com; dgarcia287@aol.com; info@exbon.com; inessecane@fcs-ssp.com; judy@finegradeinc.com;
randy@grsinc.com; heirandson@comcast.net; jack@interwestpacific.com; jcardenasinc@gmail.com; garyc@krcsafety.com; Irobbins@kapelconstruction.com;
levigurule@comcast.net; agarcialna@aol.com; sam@lucascompany.com; denamccullough@mcculloughconstructioninc.com; rcervantes@newlandentities.com;
dnielson@nielsoninc.com; majohnson@premiermechanicalgroup.com; rbsil997@yahoo.com; steve@strhoadesinc.com; tommy@sierracci.com;
kdesena@linkzone.com; luke@scgeinc.com; arvind@vapci.com; wallacestr@aol.com

Subject: RE: DBE Outreach Caltrans 01-402814

Good morning,

This is a follow up e-mail to e-mail that was sent to you on November 14, 2016 to find out with certainty if you will be submitting a bid proposal to Argonaut
Constructors for the Culvert rehabilitation project number 01-402814 for the California Department of Transportation with the due date of December 1, 2016 at



Dave S -

From: Emily Gonzalez <egonzalez@acefencecompany.com>
Sent: Tuesday, November 15, 2016 9:25 AM

To: Dave S

Subject: RE: DBE Outreach Caltrans 01-402814

Attachments: image001.jpg; image002.jpg

Good Morning,

Our company will not be bidding this project.
Thank you!

EMILY GONZALEZ | ACE FENCE COMPANY

ADDRESS: 727 Glendora Ave., La Puente, CA 91744
WORK: 626.333.0727

FAX: 626.333.7843
E-MAIL: egonzalez@agefgncecom pany.com
WEB: www.acefencecompany.com

From: Dave S [mailto; DaveS@argonautconstructors.com]
Sent: Monday, November 14, 2016 7:57 AM
Subject: RE: DBE Outreach Caltrans 01-402814

Good morning,

This is a follow up e-mail to e-mail that was sent to you on October 12, 2016 to find out with certainty if you will be submitting a bid proposal to Argonaut
Constructors for the Culvert rehabilitation project number 01-402814 for the California Department of Transportation with the due date of November 17, 2016 at
2:00 PM. Please reply to this e-mail either way so we may have a record of your involvement in the listing of your participation or your response for the good faith

effort.

Thank you,

Dave Stanford
Contract Administrator



Dave S &

From: Tommy <tommy@sierracci.com>
Sent: Monday, November 14, 2016 2:23 PM
To: Dave S

Subject: RE: DBE Outreach Caltrans 01-402814

We will not be bidding this one but thank you.

Tommy Ball

From: Dave S [mailto:DaveS@argonautconstructors.com]

Sent: Monday, November 14, 2016 7:57 AM
To: 6riversconstruction@gmail.com; daryl@abslconstruction.com; deni@sti.com; aj@ajvasconi.com; kim@acefencecompany.com; corourke@ahtna.net;

agent@akana.us; anilverma@earthlink.net; apadanal@sbcglobal.net; dterry@baincorp.com; office@baylinecutting.com; bsalaz@bertsalasinc.com;
bravopacific@hotmail.com; burkebid@gmail.com; rowena@c2pm.com; clearcreekadam@gmail.com; barbara@colemanconst.net; shelli@csg-web.com; Cooks &
Son Inc.; ferry@decopavecorp.com; contractor@dirtagg.com; dgarcia287@aol.com; info@exbon.com; inesseoane@fcs-ssp.com; judy@finegradeinc.com;
randy@grsinc.com; heirandson@comcast.net; jack@interwestpacific.com; jcardenasinc@gmail.com; garyc@krcsafety.com; Irobbins@kapelconstruction.com;
levigurule@comcast.net; agarcialna@aol.com; sam@Ilucascompany.com; denamccullough@mcculloughconstructioninc.com; rcervantes@newlandentities.com;
dnielson@nielsoninc.com; majohnson@premiermechanicalgroup.com; rbsil997@yahoo.com; steve@strhoadesinc.com; tommy@sierracci.com;
kdesena@linkzone.com; luke@scgeinc.com; arvind@vapci.com; wallacestr@aol.com

Subject: RE: DBE Qutreach Caltrans 01-402814

Good morning,

This is a follow up e-mail to e-mail that was sent to you on October 12, 2016 to find out with certainty if you will be submitting a bid proposal to Argonaut
Constructors for the Culvert rehabilitation project number 01-402814 for the California Department of Transportation with the due date of November 17, 2016 at
2:00 PM. Please reply to this e-mail either way so we may have a record of your involvement in the listing of your participation or your response for the good faith

effort.

Thank you,

Dave Stanford
Contract Administrator

droonaut

NETRUCTORS

co
P.O. Box 639/1236 Central Avenue
Santa Rosa, CA 95402/95401



Dave S

[=S=s=si S —
From: Tyler Rhoades <tyler@strhoadesinc.com>
Sent: Monday, November 14, 2016 12:52 PM
To: Dave S

Subject: DBE Outreach Caltrans 01-402814

We will be bidding as a sub on this project, thank you

Tyler Rhoades

S.T. Rhoades Construction, Inc.
PO Box 494520
Redding, CA 96049

Mobile: 530-524-3849
Office: 530-223-9322
Fax: 530-223-9222



Dave S e e

From: Viktoriya Kucherenko <ViktoriyaK@anilverma.com>
Sent: Monday, November 14, 2016 8:50 AM

To: Dave S

Subject: RE: DBE Outreach Caltrans 01-402814

Dear Mr. Stanford:

Anil Verma Associates, Inc. (AVA) is not a Contractor, and therefore will not bid on these work. We provide Architecture, Engineering, Landscape Architecture,
Planning, Project and Construction Management Services. Thank you.

Sincerely,

Vicky Kucherenko

Anil Verma Associates, Inc.

444 S, Flower Street, Suite 1688

Los Angeles, CA90071

Tel: (213) 624-6908 Fax: (213) 624-1188

E-mail: viktorivak@anilverma.com

From: Dave S [mailto:DaveS@argonautconstructors.com]

Sent: Monday, November 14, 2016 7:57 AM
To: 6riversconstruction@gmail.com; daryl@abslconstruction.com; deni@sti.com; aj@ajvasconi.com; kim@acefencecompany.com; corourke@ahtna.net;

agent@akana.us; anilverma@earthlink.net; apadanal@sbcglobal.net; dterry@baincorp.com; office@baylinecutting.com; bsalaz@bertsalasinc.com;
bravopacific@hotmail.com; burkebid@gmail.com; rowena@c2pm.com; clearcreekadam@gmail.com; barbara@colemanconst.net; shelli@csg-web.com; Cooks &
Son Inc.; ferry@decopavecorp.com; contractor@dirtagg.com; dgarcia287@aol.com; info@exbon.com; inesseoane@fcs-ssp.com; judy@finegradeinc.com;
randy@grsinc.com; heirandson@comcast.net; jack@interwestpacific.com; jcardenasinc@gmail.com; garyc@krcsafety.com; Irobbins@kapelconstruction.com;
levigurule@comcast.net; agarcialna@aol.com; sam@lucascompany.com; denamccullough@mcculloughconstructioninc.com; rcervantes@newlandentities.com;
dnielson@nielsoninc.com; majohnson@premiermechanicalgroup.com; rbsil997 @yahoo.com; steve@strhoadesinc.com; tommy@sierracci.com;
kdesena@linkzone.com; luke@scgeinc.com; arvind@vapci.com; wallacestr@aol.com

Subject: RE: DBE Outreach Caltrans 01-402814

Good morning,

mail that was sent to you on October 12, 2016 to find out with certainty if you will be submitting a bid proposal to Argonaut

This is a follow up e-mail to e-
for the California Department of Transportation with the due date of November 17, 2016 at

Constructors for the Culvert rehabilitation project number 01-402814
1



Dave S = F

From: levigurule@comcast.net

Sent: Monday, November 14, 2016 9:15 AM
To: Dave S

Subject: RE: DBE Outreach Caltrans 01-402814
Attachments: image002.jpg; image003.jpg

Dave,

Thanks for sending the invitation but | will not be bidding on this project.

Levi Gurule

Sent from Mail for Windows 10

From: Dave S
Sent: Monday, November 14, 2016 7:56 AM
To: 6riversconstruction@gmail.com; daryl@abslconstruction.com; deni@sti.com; aj@ajvasconi.com; kim@acefencecompany.com; corourke@ahtna.net;

agent@akana.us; anilverma@earthlink.net; apadanal@sbcglobal.net; dterry@baincorp.com; office@baylinecutting.com; bsalaz@bertsalasinc.com;
bravopacific@hotmail.com; burkebid@gmail.com; rowena@c2pm.com; clearcreekadam@gmail.com; barbara@colemanconst.net; shelli@csg-web.com; Cooks
& Son Inc.; ferry@decopavecorp.com; contractor@dirtagg.com; dgarcia287 @aol.com; info@exbon.com; inesseoane @fcs-ssp.com; judy@finegradeinc.com;
randy@grsinc.com: heirandson@comcast.net; jack@interwestpacific.com; jcardenasinc@gmail.com; garyc@krcsafety.com; I[robbins@kapelconstruction.com;
levigurule @comcast.net; agarcialna@aol.com; sam@Ilucascompany.com; denamccullough@mcculloughconstructioninc.com; rcervantes@newlandentities.com;
dnielson@nielsoninc.com; majohnson@premiermechanicalgroup.com; rbsil997@yahoo.com; steve@strhoadesinc.com; tommy@sierracci.com;
kdesena@linkzone.com; luke @scgeinc.com; arvind@vapci.com; wallacestr@aol.com

Subject: RE: DBE Outreach Caltrans 01-402814

Good morning,

This is a follow up e-mail to e-mail that was sent to you on October 12, 2016 to find out with certainty if you will be submitting a bid proposal to Argonaut
Constructors for the Culvert rehabilitation project number 01-402814 for the California Department of Transportation with the due date of November 17, 2016 at
2:00 PM. Please reply to this e-mail either way so we may have a record of your involvement in the listing of your participation or your response for the good faith

effort.

Thank you,



Dave S

= = -

From: Sam Silva <sam@Iucascompany.com>
Sent: Monday, November 14, 2016 8:27 AM
To: Dave S

Subject: Read: DBE Outreach Caltrans 01-402814



Dave S

From: Contractor <contractor@dirtagg.com>
To: Dave S

Sent: Monday, November 14, 2016 8:11 AM
Subject: Read: DBE Outreach Caltrans 01-402814

Your message

To:
Subject: DBE Outreach Caltrans 01-402814
Sent: Monday, November 14, 2016 8:10:59 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, November 14, 2016 8:10:34 AM (UTC-08:00) Pacific Time (US & Canada).



Dave S o ———————————————————————————————————

——— e ——————— s

From: Edward Marmolejo <bravopacific@hotmail.com>
Sent: Wednesday, October 12, 2016 12:43 PM

To: Dave S

Subject: Re: DBE Qutreach Caltrans 01-402814

Thank you for the invitation to bid on the above referenced project. We will not be bidding on this project because our bid schedule is presently
full.

Edward Marmolejo, President

Bravo Pacific, Inc. dba:

MARMOLEJO CONTRACTORS, INC.

11818 Fairway Dr.

Yucaipa, California. 92399

Office: (909) 790-1637 Cell: (909) 915-8391

bravopacific@Hotmail.com bravosegs@Hotmail.com

From: Dave S <DaveS@argonautconstructors.com>

Sent: Wednesday, October 12, 2016 12:27 PM
To: 6riversconstruction@gmail.com; daryl@abslconstruction.com; deni@sti.com; aj@ajvasconi.com; kim @acefencecompany.com; corourke@ahtna.net;

agent@akana.us; anilverma@earthlink.net; apadanal@sbcglobal.net; dterry@baincorp.com; office @baylinecutting.com; bsalaz@bertsalasinc.com;
bravopacific@hotmail.com; burkebid@gmail.com; rowena@c2pm.com; clearcreekadam@gmail.com; barbara@colemanconst.net; shelli@csg-web.com; Cooks
& Son Inc.; ferry@decopavecorp.com; contractor@dirtagg.com; dgarcia287 @aol.com; info@exbon.com; inesseoane @fcs-ssp.com; judy@finegradeinc.com;
randy@grsinc.com; heirandson@comcast.net; jack@interwestpacific.com; jcardenasinc@gmail.com; garyc@krcsafety.com; Irobbins@kapelconstruction.com;
levigurule@comcast.net; agarcialna@aol.com; sam@Ilucascompany.com; denamccullough@mcculloughconstructioninc.com; rcervantes@newlandentities.com;
dnielson@nielsoninc.com; majohnson@premiermechanicalgroup.com; rbsil997@yahoo.com; steve @strhoadesinc.com; tommy@sierracci.com;
kdesena@linkzone.com; luke@scgeinc.com; arvind@vapci.com; wallacestr@aol.com

Subject: DBE Outreach Caltrans 01-402814

Argonaut Constructors, (Argonaut) an equal opportunity employer, is requesting qualified minority DBE subcontractors and suppliers to submit bids for your trade specialty
for the project listed below. Your firm must be currently certified as a DBE firm with an agency acceptable to Caltrans. PLEASE SUBMIT A COPY OF YOUR CURRENT
CERTIFICATION WITH YOUR BID. Argonaut is requesting quotes from all Minority and Non-Minority Subcontractors and Suppliers including, but not limited to Construction

1



Dave S

From:
To:
Sent:
Subject:

Your message

T

Demauris Terry <dterry@baincorp.com>

Dave S
Wednesday, October 12, 2016 12:34 PM

Read: DBE Outreach Caltrans 01-402814

Subject: DBE Outreach Caltrans 01-402814
Sent: Wednesday, October 12, 2016 12:34:24 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, October 12, 2016 12:34:16 PM (UTC-08:00) Pacific Time (US & Canada).




Dave S

From:
Sent:
To:
Subject:

Attachments:

Ferry Soendjojo <ferry@decopavecorp.com>
Wednesday, October 12, 2016 12:33 PM

Dave S
Read: DBE Qutreach Caltrans 01-402814

ATT00001




Dave S

e e e

From: Contractor <contractor@dirtagg.com>
To: Dave S

Sent: Wednesday, October 12, 2016 12:29 PM
Subject: Read: DBE Outreach Caltrans 01-402814

Your message

To:
Subject: DBE Outreach Caltrans 01-402814
Sent: Wednesday, October 12, 2016 12:29:33 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, October 12, 2016 12:29:22 PM (UTC-08:00) Pacific Time (US & Canada).




Firm/DBA Name

6 RIVERS CONSTRUCTION, INC.
ABSLCONSTRUCTION

A S CONTRACTORS, INC.

A.J. VASCONI GENERAL ENGINEERING

ACE FENCE COMPANY

AHTNA DESIGN-BUILD, INC

AKANA

ANIL VERMA ASSOCIATES, INC

APADANA ENGINEERING, INC.

BA CONSTRUCTION, INC. (FKA BA LEASING INC.)
BAY LINE CUTTING & CORING, INC.

BERT W SALAS, INC.

BRAVO PACIFIC DBA MARMOLEJO CONTRACTORS, INC,
BURKE CONSTRUCTION

C2PM

CLEAR CREEK CONSTRUCTION INC.

COLEMAN ENVIRONMENTAL ENGINEERING INC
CONTRACTOR SERVICES GROUP, INC.

COOKS AND SON INC.

DECO PAVE

DIRT & AGGREGATE INTERCHANGE, INC

DON GARCIA EXCAVATING & PAVING, INC.
DREAMBUILDER CONSTRUCTION CORP

EXBON DEVELOPMENT, INC.

FCS STRIPING, SEALING AND PAVING, INC.

FINE GRADE EQUIPMENT, INC.

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
GR SUNDBERG, INC.

HEIR & SON CONSTRUCTION, INC

INTERWEST PACIFIC, LTD.

J. CARDENAS INC

K R C SAFETY CO. INC.

KA'PEL CONSTRUCTION INC.

State

S28LEREL

PRRRRRRR000R030R88R88RREERE

EMail

6riversconstruction@gmail.com -
Daryl@abslconstruction.com
deni@sti.com

aj@ajvasconi.com «
KIM@acefencecompany.com -~
corourke@ahtna.net -~
agent@akana.us; herb.fricke@akana.us ~
anilverma@earthlink.net .~
apadanal@sbcglobal.net; sopida@sbcglobal.net -
dterry@baincorp.com .~
office@baylinecutting.com «”
bsalaz@bertsalasinc.com
bravopacific@hotmail.com o~
burkebid@gmail.com ¢~
ROWENA@C2PM.com
clearcreekadam@gmail.com 7
barbara@colemanconst.net /
shelli@csg-web.com
cooks_son@mail.com
Ferry@DecoPaveCorp.com
contractor@dirtagg.com
dgarcia287@aol.com «~
alex.singh@dreambuildercorp.com ®
info@exbon.com
inesseoane@fcs-ssp.com/
judy@finegradeinc.com -
toni.medina@att.net %
randy@grsinc.biz «~
Heirandson@comcast.net/
jack@interwestpacific.com; sales@interwestpacific.com /
jcardenasinc@gmail.com,~”
garyc@krcsafety.com
Irobbins@kapelconstruction.com ¢



L & L BRIDGES

LNA CONCRETE STRUCTURES, INC.
LUCAS BUILDERS, INC.

MC CULLOUGH CONSTRUCTION INC
NEWLAND ENTITIES, INC

NIELSON CONSTRUCTION

PREMIER MECHANICAL GROUP, INC
ROBERT'S BACKHOE SERVICE, INC.
S.T. RHOADES CONSTRUCTION, INC.

SIERRA COMMUNICATIONS & CONSTRUCTION, INC.

SITEWORKS CONSTRUCTION, INC
STONY CREEK GENERAL ENGINEERING
V A P CONSTRUCTION INC.

WALLACE STRUCTURES

SSLERREERRREERSR

levigurule @ comecast.net; levigurule@outlook.com ™
agarcialna@aol.com

sam@Ilucascompany.com -~
denamccullough@mcculloughconstructioninc.com -~
rcervantes@newlandentities.com ¢~
dnielson@nielsoninc.com <~
majohnson@premiermechanicalgroup.com il
rbsil997@yahoo.com =~

steve@strhoadesinc.com ¢~

Tommy@SierraCCl.com =

kdesena@linkzone.com

luke@scgeinc.com "~

arvind@vapci.com

wallacestr@aol.com '



Contact Name

ZANE E JR GRANT
LUIS M. ALLENDE
DENI SMITH
ANDREW J. VASCONI
AMERICA TANG
CRAIG O'ROURKE
HERBERT J. FRICKE
ANIL VERMA
SOPIDA SIADAT
DEMAURIS TERRY
JUAN ARREGUIN
BOB E. SALAZ
EDWARD MARMOLEIO
MICHAEL J. BURKE
ROWENA ALTAHA
ADAM HARNDEN
TRACY A COLEMAN
CHERI THOMAS
CHARLES E. HENDERSON JR.
FERRY SOENDJOJO
HENRY PELFREY
MICHAEL GARCIA
ANURAG SINGH
JANET LEE

INES SEOANE

JUDY JOHNSTON
FRANK MEDINA

GARTH RANDOLPH SUNDBERG JR.

SUKHDEV SINGH HEIR
JACK NICKOLAISEN
JOSE JAVIER CARDENAS
GARY CASTRO

LANCE ERIC ROBBINS

Area Code Phone Nun Districts

530 515-7563
510 727-0900
209 742-6684
925 691-9400
626 333-0727
714 824-3470
503 652-9090
213 624-6908
415 300-6600
213 622-2100
415 508-1800
619 562-7711
909 790-1637
530 676-1008
949 333-3700
530 547-4938
707 275-9016
916 371-7303
805 934-2705
626 337-9580
503 661-5093
530 577-0558
714 646-3697
714 539-2222
925 373-6205
661 949-8788
530 743-0744
707 825-6565
530 415-4777
858 259-2062
760 403-0015
559 732-0393
530 629-3300

Firm Type
01;02; DBE
01; 02; 03; DBE
00; DBE
01; 02; 03; DBE
00; DBE
00; DBE
01; 02; 03; DBE
00; DBE
00; DBE
00; DBE
01; 02; 03; DBE
00; DBE
00; DBE
00; DBE
00; DBE

01; 02; 03; DBE
01; 02; 03; DBE

00; DBE
01; 03; 04; DBE
00; DBE

01; 02; 03; DBE
01; 03; 04; DBE
01; 02; 03; DBE
00; DBE
01; 02; 03; DBE
00; DBE
01; 02; 03; DBE
01;02; DBE
01; 02; 03; DBE
01; 02; 03; DBE
01; 02; 03; DBE
00; DBE
01; 02; 03; DBE



LEVI GURULE
HELIODORO GARCIA
SAMAN SILVA
MACKY MCCULLOUGH
ROBERT CERVANTES
DIANN NIELSON
MICHAEL JOHNSON
ROBERT CERVANTES
STEVE RHOADES
TOMMY BALL

KENT DESENA

LUKE ANDREWS
ARVIND PRASAD
ERIC WALLACE

707 478-6205
909 393-1493
310 853-0690
707 825-1014
530 755-1178
707 253-8774
760 658-6399
909 678-0813
530 223-9322
209 742-4948
925 284-1437
530 526-3191
714 253-3270
707 834-4992

01; 02; 03; DBE

00; DBE
00; DBE
00; DBE

01; 02; 03; DBE
01; 02; 03; DBE
01; 02; 03; DBE
00; DBE
01; 02; 03; DBE
01; 02; 03; DBE
01; 02; 03; DBE
01; 02; 03; DBE
01; 02; 03; DBE
01; 02; 03; DBE



Unified Certification Program Page 1 of 2

Wed Oct 12 10:10:05 PDT 2018

Query Criteria
District: 01
County: MENDOCINO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C0625 SAND & GRAVEL SUPPLIER C0627 ROCK , COBBLES, BOLDERS SUPPLIER C0639 ASPHALT SUPPLIER C0651 CONCRETE & CEMENT
SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1211 TRAFFIC FLAGGERS C1601 CLEARING & GRUBBING C1901
ROADWAY EXCAVATION C1920 STRUCTURE EXCAVATION C1930 STRUCTURE BACKFILL C2030 EROSION CONTROL C2602 AGGREGATE BASE
C3910 PAVING ASPHALT (ASPHALT CONCRETE) C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C6200 ALTERNATIVE PIPE
CULVERT C7000 PLASTIC PIPE C7041 JACKED WELDED STEEL PIPE C7200 ROCK SLOPE PROTECTION C7602 SAW CUTTING C8000 FENCING C8001
TEMPORARY FENCING C8201 OBJECT MARKER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8713 CONSULTANT, ENVIRONMENTAL

C8773 Construction Management - Highway, Street and Bridge Construction C8851 Lead Compliance C9601 SUPER DUMP TRUCK 4-AXLE C9606 WATER TRUCK
C9609 STREET SWEEPING TRUCK C9670 TRUCK RENTAL

Ethnicity: ASIAN PAC ASIAN SUB BLACK CAUC HISPANIC NAT AM OTHER
Licenses: A General Engineering Contractor C08 Concrete Contractor C12 Earthwork and Paving Contractor C13 Fencing Contractor
Firm Type: DBE

47 items found, displaying 1 to 20.[First/Prev] 1, 2, 3 [Next/Last]
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(o iy SANTEE  CA 920713175 DBE bsalaz@ber.. o0 619
SUITE 201
BRAVO PACIFIC
DBA 11818
39330 MARMOLEIO :ﬁﬂuw YUCAIPA  CA 92399  FAIRWAY YUCAPA  CA 92399 DBE bravopac..  COWARD gog
CONTRACTORS, DRIVE MAR..
INC.
BURKE sk SHINGLE SHINGLE MICHAEL
L e RO TENNESsiE pRnee CA 9582 PO.BOX921 it L DBE burkebid@g.. " 530
22601 MISSION 22601 MISSION ROWENA
32903 C2PM A0 o o sme  BEL_ - i cA 92692 DBE ROWENAGC2P. j V" 949
CLEARCREEK 10402
41250 CONSTRUCTION DAYSTAR PALOCEDRO CA 96073 DBE dearcreek..  AOAM
HARND...
INC. WAY
42591 COLEMAN 85 EAST UPPERLAKE CA 95485  P.0.BOX1020 UPPERLAKE CA 95485 DBE barbara@co.. TRACYA 707
ENVIRONMENTAL HIGHWAY 20 co..
ENGINEERING
INC

http://www.dot.ca.gov/ucp/QuerySubmit.do 10/12/2016



Unified Certification Program Page 2 of 2

. " Mailing | Mailing Mailing| Mailing f 2
D Firn/DBA Address |Add City | State| Zip | Zp| Address |Add City |Statel Zip Zip 1Ll EMail C;::::t g;
Name i Linel Line2 Codel | Code2 Lope
3960
CONTRACTOR
INDUSTRIAL WEST WEST - CHERI
36742 ﬁgVICES GROUP, BLVD SUITE SACRAMENTO CA 95691 P.O. BOX 1505 SACRAMENTO CA 95691 DBE shelli@csg... THOM.. 916
500
COOKS AND SON 4134 ODIE 4134 ODIE CHARLES
40072 INC. LANE SANTA MARIA CA 93455 LANE SANTA MARIA CA 93455 DBE cooks_son@.. E. BOS
15535 E.
42226 DECO PAVE ARROW IRWINDALE CA 91706 EO. BN IRWINDALE CA 91706 DBE Ferry@Deco... m 626
HIGHWAY #D BORY

Export options: CSV | Excel | XML
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Unified Certification Program Page 1 of 2

Wed Oct 12 10:14:41 PDT 2016

Query Criteria
District: 01
County: MENDOCINO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C0625 SAND & GRAVEL SUPPLIER C0627 ROCK , COBBLES, BOLDERS SUPPLIER C0639 ASPHALT SUPPLIER C0651 CONCRETE & CEMENT
SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1211 TRAFFIC FLAGGERS C1601 CLEARING & GRUBBING C1901
ROADWAY EXCAVATION C1920 STRUCTURE EXCAVATION C1930 STRUCTURE BACKFILL C2030 EROSION CONTROL C2602 AGGREGATE BASE
C3910 PAVING ASPHALT (ASPHALT CONCRETE) C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C6200 ALTERNATIVE PIPE
CULVERT C7000 PLASTIC PIPE C7041 JACKED WELDED STEEL PIPE C7200 ROCK SLOPE PROTECTION C7602 SAW CUTTING C8000 FENCING C8001
TEMPORARY FENCING C8201 OBJECT MARKER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8713 CONSULTANT, ENVIRONMENTAL

C8773 Construction Management - Highway, Street and Bridge Construction C8851 Lead Compliance C9601 SUPER DUMP TRUCK 4-AXLE C9606 WATER TRUCK
C9609 STREET SWEEPING TRUCK C9670 TRUCK RENTAL

Ethnicity: ASIAN PAC ASIAN SUB BLACK CAUC HISPANIC NAT AM OTHER
Licenses: A General Engineering Contractor C08 Concrete Contractor C12 Earthwork and Paving Contractor C13 Fencing Contractor
Firm Type: DBE

47 items found, displaying 21 to 40.[First/Prev] 1, 2, 3 [Next/Last]

3 : Mailing| Mailing Mailing| Mailin, ; &
Fi Firm/DBA " 4 ertificatio 5 Contact | Area| Ph
D Nim Address |Addr,  City |State Zip| Zp|Address Addr City |State Zip Zip T EMail Name |Code Nus
=| came Linel | Line2 Codel | Codez| €
E;GATE 20905 N.E
20 SANDY FARVIEW OR 97024 9772 DBE contractor..  HENRY PELF.. 503  661-
INTERCHANGE,
BOULEVARD
INC
DON GARCIA
425  EXCAVATING & 2020F SOUTHIAKE cp  oqisg PO.BOX SOUTHUMCE oy geisa DBE dgarca287.. MICHAEL GA.. 530  577-
STREET TAHOE 7176 TAHOE
PAVING, INC.
DREAMBUILDER 1324 E ARG
38712 CONSTRUCTION LAWSON PLACENTIA CA 92870 DBE waisihohs 714 646-
SIN..
CORP N
EXBON 13831 13831
36272 DEVELOPMENT, NEWHOPE ?Rg?IEEN CA 92843  NEWHOPE g‘;ﬁ" cA 92843 DBE info@exbon.. JANETLEE 714  539-
INC. STREET STREET
FCSSTRPING, 206
39845 SEALINGAND  THRASHER LIVERMORE CA 94551 DBE inesseoane.. INESSEOAN.. 825  373-
PAVING, INC.  AVENUE
FINE GRADE
4952 EQUIPMENT, 3729 CIELO PALMDALE €A  sassy  [O-BOX LANCASTER CA 93539 DBE judy@fineg.. JUDY JOHNS.. 661 949
s VISTA DR 2798
K MEDINA
ceneaL 10096
14717 AHART OROVILLE CA 95966 DBE tonimedin, FRANKMEDL. 530  743-
ENGINEERING 0 AF!
CONTRACTOR
GR SUNDBERG, 5211 BOYD GARTH
31060 05 s ARCATA CA 95521 DBE randy@grsi. Satm 707 825
HER&SON 1180 mgom
42780 CONSTRUCTION, SANBORN YUBACTY CA 95993 L0 YUBACITY CA 95991 DBE Heirandson.. SUKHDEVSL. 530  415-
INC ROAD
#160
INTERWEST  °%0 SOLANA PO BOX SOLANA
12174 ERYES HIGHUAND o SR - T o On e DBE jack@inter.. JACKNICKO.. 858  259-
DR STE 212
14455 PARK
azngy p CARONAS e summe VICTORVILLE CA 92392 DBE jcardenasi..  JOSEJAVIE. 760  403-
C
KRCSAFETY 7821 WEST
agy RN o VISAUA €A 93201 DBE garyc@kres..  GARY CASTR.. 559 732-
KATPEL S0, e
EXPRESS BURNT PO BOX BURNT
37235 CONSTRUCTION 2¢"{0 oy on wsw B fanch  CA 9ssz DBE Irobbins@k.. LANCE ERIC.. 530  629-
31
e P.0. BOX
41590 L & LBRIDGES RUTGERS SEBASTOPOLCA 95472 50 SEBASTOPOLCA 95473 DEBE levigurule..  LEVIGURUL. 707 478
DRIVE
LA CONGRETE S eiseTean
31286 STRUCTURES, o0 CHINOHILLS CA 91709 DBE agarcialna..  HELIODORO .. 909  393-
INC.
4020 N, 4020N,
LUCAS PALM PALM
O, e e EaEr FULERTON CA 92835 g ORANGE CA 92835 DBE sam@lucasc.. SAMANSILV.. 310 853
#207 #207
MC CULLOUGH 57 ALDER
27969 CONSTRUCTION GROVE ARCATA CA gssz1  STALDR ARCATA  CA 95521 DBE denamccull,, MASKY 707 825
GROVE RD Mccu..
INC ROAD
NEWLAND 500 OLIVE PO BOX
- Sy R MARYSVILLE CA 95001 oo % YUBACITY CA 95992 DBE rcervantes..  ROBERTCER. §30  755-
NIELSON M7 :
32107 CAMINO NAPA CA 94558 DBE drielson@n.. DIANN NIEL. 707  253-
CONSTRUCTION
ORUGA
42788 ESCONDIDO CA 92029

DBE majohnson@... MICHAEL JO.. 760  658-

http://www.dot.ca.gov/ucp/DisplayAction.do?licensetype=A+++General+Engineering+C... 10/12/2016
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Firm/DBA Mailing| Mailing Mailing Mailin,
Address | Add City |State Zip| Zp|Add Addr City |Statel Zip Zip
o DName Linel | Line2 Codel | Code2 Tvpe

Contact | Area| Ph

il | Name |Code Nu

PREMIER 1201
MECHANICAL  SIMPSON
GROUP, INC WaY

Export optinrlls: CSV | Excel | XML
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Unified Certification Program Page 1 of 1

M_ Wed Oct 12 10:14:48 PDT 2016
Query Criteria
District: 01
County: MENDOCINO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C0625 SAND & GRAVEL SUPPLIER C0627 ROCK , COBBLES, BOLDERS SUPPLIER C0639 ASPHALT SUPPLIER C0651 CONCRETE & CEMENT
SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1211 TRAFFIC FLAGGERS C1601 CLEARING & GRUBBING C1901
ROADWAY EXCAVATION C1920 STRUCTURE EXCAVATION C1930 STRUCTURE BACKFILL C2030 EROSION CONTROL C2602 AGGREGATE BASE
C3910 PAVING ASPHALT (ASPHALT CONCRETE) C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C6200 ALTERNATIVE PIPE
CULVERT C7000 PLASTIC PIPE C7041 JACKED WELDED STEEL PIPE C7200 ROCK SLOPE PROTECTION C7602 SAW CUTTING C8000 FENCING C8001
TEMPORARY FENCING C8201 OBJECT MARKER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8713 CONSULTANT, ENVIRONMENTAL

C8773 Construction Management - Highway, Street and Bridge Construction C8851 Lead Compliance C9601 SUPER DUMP TRUCK 4-AXLE C9606 WATER TRUCK
9609 STREET SWEEPING TRUCK C9670 TRUCK RENTAL

Ethnicity: ASIAN PAC ASIAN SUB BLACK CAUC HISPANIC NAT AM OTHER

Licenses: A General Engineering Contractor CO8 Concrete Contractor C12 Earthwork and Paving Contractor C13 Fencing Contractor

Firm Type: DBE

47 items found, displaying 41 to 47.[First/Prev] 1, 2, 3 [Next/Last]

: 5 Mailing| Mailing Mailin Mniling\ .
. A 3 5 rtification C
F;rnm 'N‘mBA Address City |State Zip|Zp| Address|Address| City |Statel Zip Zip Ce EMail 13::: é;? Nl:::::
= tame Linel | Line2 Codel | Codez| 1¥2¢
ROBERT'S 32987 {ARE ROBERT
34501 BACKHOE SERVICE, TURTLE DOVE cA 92530 DBE rbsil997@y... 909 678-081
ELSINORE CER..
INC. DRIVE
5.T. RHOADES 8585 o Bt STEVE
37693 CONSTRUCTION, COMMERCIAL REDDING CA 96002 REDDING CA 96049 DBE steve@strh... 530 223-93:
494520 RHOA..
INC. WAY
SIERRA
COMMUNICATIONS 3006 CATHEYS PO BOX CATHEYS TOMMY
32035 & CONSTRUCTION, TROWER RD VALLEY cA 95306 208 VALLEY CcA 95306 DBE Tommy@S5ier... BALL 209  742-494
INC.
RS e PO BOX KENT
9241 CONSTRUCTION,  BICKERSTAFF LAFAYETTE CA 94549 LAFAYETTE CA 94549 DBE kdesena@Ii.. 925  284-143
INC sT 1324 DESEN...
STONY CREEK 5321 i
39899 GENERAL COUNTY RD ORLAND CA 95963 DBE luke@scgei.. ,ooc 530 526-319
ENGINEERING 206
VAP 15705 AVHD
39166 CONSTRUCTION  BIRCHWOOD LAMIRADA CA 90638 DBE arvind@vap.. 714 253327
PRA..
INC. ST
WALLACE 2 PO BOX ERIC
(34| ptiteppansiy I;WNDALE HYDESVILLECA 95547 FORTUNA CA 95540 DBE wallacestr.. 00, 707 B34-495

Export options: CSV | Excel | XML
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<?xml version="1.0"?>

<table>

- <row>

<column>41039</column>

<column>6 RIVERS CONSTRUCTION, INC.</column>
<column>200 REDWOOD GROVE RD</column>
<column/>

<column>HOOPA</column>
<column>CA</column>
<column>95546</column>

<column/>

<column>P O BOX 1431</column>

<column/>

<column>HOOPA</column>
<column>CA</column>
<column>95546</column>

<column/>

<column>DBE</column>
<column>6riversconstruction@gmail.com</column>
<column>ZANE E JR GRANT</column>
<column>530</column>
<column>515-7563</column>
<column>530</column>
<column>625-4716</column>
<column>530</column>
<column>625-5423</column>

<column>DEPARTMENT OF TRANSPORTATION</column>

<column>08; 12; 23; 45; 47; 53; </column>
<column>01; 02; </column>

<column>237310; 238110; 238910; 484220; 488490; </column>

<column/>

Page 1 of 38

<column>C1200 CONSTRUCTION AREA SIGNS; C1211 TRAFFIC FLAGGERS; C1601
CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING;
C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES
EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C2030 EROSION
CONTROL; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE;
C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C3901 ASPHALT
CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930
PAVEMENT REINFORCING FABRIC; C5110 CONCRETE SURFACE FINISH;
C7200 ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK -
MISC; C9602 BOTTOM DUMP TRUCKING; C9606 WATER TRUCK ; C9607 END

DUMP TRUCK ; </column>

<column>A General Engineering Contractor; </column>
<column/>

<column>M</column>
<column>NATIVE AMERICAN</column>
<column>DBE</column>

</row>
- <row>

http://www.dot.ca.gov/ucp/Display Action.do?licensetype=A+++General+Engineering+C...

<column>5270</column>
<column>A B S L CONSTRUCTION</column>
<column>29393 PACIFIC ST</column>

10/12/2016



Page 2 of 38

<column/>

<column>HAYWARD</column>

<column>CA</column>

<column>94544</column>

<column/>

<column/>

<column/>

<column/>

<column/>

<column/>

<column/>

<column>DBE</column>

<column>Daryl@abslconstruction.com</column>

<column>LUIS M. ALLENDE</column>

<column>510</column>

<column>727-0900</column>

<column/>

<column/>

<column>510</column>

<column>727-0910</column>

<column>DEPARTMENT OF TRANSPORTATION</column>

<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22;
23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45;
46; 47, 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; </column>

<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; </column>

<column>237310; 238110; 238120; 238910; </column>

<column/>

<column>C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY
ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING:
C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE
EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION;
C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE;
C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY
RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;
C9980 DEMOLITION; </column>

<column>A General Engineering Contractor; B General Building Contractor; </column>

<column/>

<column>M</column>

<column>HISPANIC</column>

<column>DBE</column>

</row>
- <row>

<column>40742</column>

<column>A S CONTRACTORS, INC.</column>

<column>5347 COLE ROAD</column>

<column/>

<column>MARIPOSA</column>

<column>CA</column>

<column>95338</column>

<column/>

<column/>

<column/>

http://www.dot.ca.gov/ucp/DisplayAction.do?licensetype=A+++General+Engineering+C... 10/12/2016



Page 3 of 38

<column/>

<column/>

<column/>

<column/>
<column>DBE</column>
<column>deni@sti.com</column>
<column>DENI SMITH</column>
<column>209</column>
<column>742-6684</column>
<column/>

<column/>
<column>209</column>
<column>966-2643</column>
<column>CITY OF FRESNO</column>
<column>00; </column>
<column>00; </column>

<column>236115; 236116; 236118; 236210; 236220; 237110; 237120; 237130; 237210,
237310; 237990; 238110; 238120; 238130; 238140; 238170; 238190; 238350; 238390,
238990; 541620; </column>

<column/>

<column>C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE
EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT
CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820
PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER
PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801
BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;
</column>

<column>A General Engineering Contractor; B General Building Contractor; </column>

<column/>

<column>F</column>

<column>CAUCASIAN</column>

<column>DBE</column>

</row>
- <row>

<column>32335</column>

<column>A.J. VASCONI GENERAL ENGINEERING</column>

<column>1820 GALINDO STREET, SUITE 275</column>

<column/>

<column>CONCORD</column>

<column>CA</column>

<column>94520</column>

<column/>

<column/>

<column/>

<column/>

<column/>

<column/>

<column/>

<column>DBE</column>

<column>aj@ajvasconi.com</column>

<column>ANDREW J. VASCONI</column>

<column>925</column>

http://www.dot.ca.gov/ucp/Display Action.do?licensetype=A+++General+Engineering+C... 10/12/2016
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<column>691-9400</column>
<column/>
<column/>
<column/>
<column/>
<column>SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)</column>
<column>01; 03; 04; 05; 06; 07; 09; 10; 11; 17; 20; 21; 22; 23; 27; 28; 29; 31; 34; 35; 38; 39;
41; 43; 44; 45; 48; 49; 50; 51; 52; 57; 58; </column>
<column>01; 02; 03; 04; 05; 06; 10; </column>
<column>237310; 237990; 238110; </column>
<column/>
<column>C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING:; </column>
<column>A General Engineering Contractor; </column>
<column/>
<column>M</column>
<column>HISPANIC</column>
<column>DBE</column>
</row>
- <row>
<column>34153</column>
<column>ACE FENCE COMPANY</column>
<column>727 N. GLENDORA AVENUE</column>
<column/>
<column>LA PUENTE</column>
<column>CA</column>
<column>91744</column>
<column/>
<column/>
<column/>
<column/>
<column/>
<column/>
<column/>
<column>DBE</column>
<column>KIM@acefencecompany.com</column>
<column>AMERICA TANG</column>
<column>626</column>
<column>333-0727</column>
<column/>
<column/>
<column>626</column>
<column>333-7843</column>
<column>CITY OF LOS ANGELES</column>
<column>00; </column>
<column>00; </column>
<column>237310; 237990; </column>
<column/>
<column>C0680 FENCING SUPPLIER; C8000 FENCING; C8201 OBJECT MARKER;

C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
</column>

http://www.dot.ca.gov/ucp/DisplayAction.do?licensetype=AH+General+Engineering+C... 10/12/2016
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<column>A General Engineering Contractor; B General Building Contractor; C13 Fencing
Contractor; </column>

<column/>

<column>F</column>

<column>ASIAN PACIFIC</column>

<column>DBE</column>

</row>
- <row>

<column>42023</column>

<column>AHTNA DESIGN-BUILD, INC</column>

<column>3200 EL CAMINO REAL, SUITE 240</column>

<column/>

<column>IRVINE</column>

<column>CA</column>

<column>92602</column>

<column/>

<column/>

<column/>

<column/>

<column/>

<column/>

<column/>

<column>DBE</column>

<column>corourke@ahtna.net</column>

<column>CRAIG O'ROURKE</column>

<column>714</column>

<column>824-3470</column>

<column>916</column>

<column>372-2000</column>

<column>714</column>

<column>824-3474</column>

<column>DEPARTMENT OF TRANSPORTATION</column>

<column>00; </column>

<column>00; </column>

<column>237110; 237120; 237130; 237310; 237990; 238910; 541620; </column>

<column/>

<column>C8773 Construction Management - Highway, Street and Bridge Construction;
C8775 Construction Management - Oil and Gas Pipeline and Releted Structure
Construction; C8776 Construction Management - Other Heavy and Civil Construction;
C8777 Construction Management - Power and Communication Line and Related
Structure Construction; C8778 Construction Management - Water and Sewer Line and
Related Structure Construction; </column>

<column>A General Engineering Contractor; </column>
<column/>

<column>M</column>
<column>NATIVE AMERICAN</column>
<column>DBE</column>
</row>

- <row>
<column>39818</column>
<column>AKANA</column>
<column>6400 S.E. LAKE ROAD, SUITE 270</column>

http://www.dot.ca.gov/ucp/DisplayAction.do?licensetype=A+++General+Engineering+C... 10/12/2016
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<column/>

<column>PORTLAND</column>

<column>OR</column>

<column>97222</column>

<column/>

<column/>

<column/>

<column/>

<column/>

<column/>

<column/>

<column>DBE</column>

<column>agent@akana.us; herb.fricke@akana.us</column>

<column>HERBERT J. FRICKE</column>

<column>503</column>

<column>652-9090</column>

<column/>

<column/>

<column>503</column>

<column>652-9091</column>

<column>DEPARTMENT OF TRANSPORTATION</column>

<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22;
23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35;36; 37; 38; 39; 40; 41; 42; 43; 44; 45;
46; 47, 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; </column>

<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; </column>

<column>236115; 236210; 236220; 237110; 237210; 237310; 237990; 541330; 541350;
541611; 541618; 541620; 541690; </column>

<column/>

<column>C8713 CONSULTANT, ENVIRONMENTAL: C8715 CONSULTANT,
ENGINEERING; C8771 Construction Management - Commercial and Institutional
Building Construction; C8772 Construction Management - Institutional Building
Construction; C8773 Construction Management - Highway, Street and Bridge
Construction; C8774 Construction Management - Land Subdivision; C8776 Construction
Management - Other Heavy and Civil Construction; C8778 Construction Management -
Water and Sewer Line and Related Structure Construction; C8793 Environmental -
Environmental Impact Assessment; </column>

<column>A General Engineering Contractor; EC Civil Engineer; </column>

<column/>

<column>M</column>

<column>NATIVE AMERICAN</column>

<column>DBE</column>

</row>
- <row>

<column>2768</column>

<column>ANIL VERMA ASSOCIATES, INC</column>

<column>444 S. FLOWER STREET, SUITE 1688</column>

<column/>

<column>LOS ANGELES</column>

<column>CA</column>

<column>90071</column>

<column/>

<column/>

http://www.dot.ca. gov/ucp/Display Action.do?licensetype=A+++General+Engineering+C... 10/12/2016
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<column/>

<column/>

<column/>

<column/>

<column/>

<column>DBE</column>

<column>anilverma@earthlink.net</column>

<column>ANIL VERMA</column>

<column>213</column>

<column>624-6908</column>

<column/>

<column/>

<column>213</column>

<column>624-1188</column>

<column>LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
</column>

<column>00; </column>

<column>00; </column>

<column>236115; 236116; 236210; 236220; 237110; 237130; 237310; 237990; 541330;
541690; </column>

<column/>

<column>C8707 FEASIBILITY STUDIES; C8710 ENGINEERING; C8730 SAFETY
STUDIES; C8771 Construction Management - Commercial and Institutional Building
Construction; C8772 Construction Management - Institutional Building Construction;
C8773 Construction Management - Highway, Street and Bridge Construction; C8776
Construction Management - Other Heavy and Civil Construction; C8777 Construction
Management - Power and Communication Line and Related Structure Construction;
C8778 Construction Management - Water and Sewer Line and Related Structure
Construction; </column>

<column>A General Engineering Contractor; B General Building Contractor; </column>
<column/>

<column>M</column>
<column>ASIAN SUBCONTINENT</column>
<column>DBE</column>
</row>
- <row>
<column>37715</column>
<column>APADANA ENGINEERING, INC.</column>

<column>5 THOMAS MELLON CIRCLE, SUITE 154</column>
<column/>

<column>SAN FRANCISCO</column>
<column>CA</column>
<column>94134</column>
<column/>

<column/>

<column/>

<column/>

<column/>

<column/>

<column/>
<column>DBE</column>

<column>apadanal @sbcglobal.net; sopida@sbcglobal.net</column>
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<column>SOPIDA SIADAT</column>

<column>415</column>

<column>300-6600</column>

<column/>

<column/>

<column>415</column>

<column>467-7721</column>

<column>SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY</column>

<column>00; </column>

<column>00; </column>

<column>237110; 237310; 237990; 531210; </column>

<column/>

<column>C1531 PLANE ASPHALT CONCRETE; C3701 SEAL COAT; C3901 ASPHALT
CONCRETE; C4201 GROOVE & GRIND PAVEMENT:; C8773 Construction
Management - Highway, Street and Bridge Construction; H6530 REAL ESTATE
AGENTS & MANAGERS; </column>

<column>A General Engineering Contractor; </column>

<column/>

<column>F</column>

<column>0OTHER</column>

<column>DBE</column>

</row>
- <row>

<column>40442</column>

<column>BA CONSTRUCTION, INC. (FKA BA LEASING INC.)</column>

<column>800 W. 6TH ST. #400</column>

<column/>

<column>LOS ANGELES</column>

<column>CA</column>

<column>90017</column>

<column/>

<column/>

<column/>

<column/>

<column/>

<column/>

<column/>

<column>DBE</column>

<column>dterry@baincorp.com</column>

<column>DEMAURIS TERRY</column>

<column>213</column>

<column>622-2100</column>

<column/>

<column/>

<column>213</column>

<column>662-7330</column>

<column>LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
</column>

<column>00; </column>

<column>00; </column>

<column>237110; 237120; 237310; 237990; 238110; 532412; </column>
<column/>
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<column>B1380 OIL & GAS FIELD SERVICES; C5100 CONCRETE STRUCTURE;
C8773 Construction Management - Highway, Street and Bridge Construction; C8776
Construction Management - Other Heavy and Civil Construction; C8778 Construction
Management - Water and Sewer Line and Related Structure Construction; C9802
BUILDING CONSTRUCTION; C9907 CONSTRUCTION EQUIPMENT RENTAL;
17350 MISC EQUIPMENT RENTAL & LEASING; </column>

<column>A General Engineering Contractor; </column>

<column/>

<column>M</column>

<column>BLACK</column>

<column>DBE</column>

</row>
- <row>

<column>21117</column>

<column>BAY LINE CUTTING & CORING, INC.</column>

<column>1635 FOURTH STREET</column>

<column/>

<column>BERKELEY</column>

<column>CA</column>

<column>94710</column>

<column/>

<column>501 CESAR CHAVEZ STREET, SUITE 101B</column>

<column/>

<column>SAN FRANCISCO</column>

<column>CA</column>

<column>94124</column>

<column/>

<column>DBE</column>

<column>office@baylinecutting.com</column>

<column>JUAN ARREGUIN</column>

<column>415</column>

<column>508-1800</column>

<column/>

<column/>

<column>415</column>

<column>508-1811</column>

<column>DEPARTMENT OF TRANSPORTATION</column>

<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22;
23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45;
46; 47, 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; </column>

<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; </column>

<column>237310; </column>

<column/>

<column>C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS
- ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR
CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111
CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR

BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING:;
</column>

<column>A General Engineering Contractor; </column>
<column/>
<column>M</column>
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<column>HISPANIC</column>
<column>DBE</column>
</row>
- <row>

<column>77</column>

<column>BERT W SALAS, INC.</column>

<column>10769 WOODSIDE AVENUE, SUITE 201</column>

<column/>

<column>SANTEE</column>

<column>CA</column>

<column>92071</column>

<column>3175</column>

<column/>

<column/>

<column/>

<column/>

<column/>

<column/>

<column>DBE</column>

<column>bsalaz@bertsalasinc.com</column>

<column>BOB E. SALAZ</column>

<column>619</column>

<column>562-7711</column>

<column>916</column>

<column>123-4567</column>

<column>619</column>

<column>258-3515</column>

<column>DEPARTMENT OF TRANSPORTATION</column>

<column>00; </column>

<column>00; </column>

<column>237310; 238110; 238120; 238910; 238990; </column>

<column/>

<column>C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920
STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL
STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE
CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED
METAL PIPE (CSP); C6819 FILTER FABRIC; C7065 DEBRIS RACK-DRAINAGE
GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215
CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB &
SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE;
C9980 DEMOLITION; </column>

<column>A General Engineering Contractor; </column>

<column/>

<column>M</column>

<column>HISPANIC</column>

<column>DBE</column>

</row>
- <row>

<column>39330</column>

<column>BRAVO PACIFIC DBA MARMOLEJO CONTRACTORS, INC.</column>

<column>32817 AVENUE D</column>
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<column/>

<column>YUCAIPA</column>

<column>CA</column>

<column>92399</column>

<column/>

<column>11818 FAIRWAY DRIVE</column>

<column/>

<column>YUCAIPA</column>

<column>CA</column>

<column>92399</column>

<column/>

<column>DBE</column>

<column>bravopacific@hotmail.com</column>

<column>EDWARD MARMOLEJO</column>

<column>909</column>

<column>790-1637</column>

<column>909</column>

<column>915-8391</column>

<column>909</column>

<column>790-1637</column>

<column>LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
</column>

<column>00; </column>

<column>00; </column>

<column>236210; 236220; 237110; 237310; 237990; 238110; 238120; 238910; </column>

<column/>

<column>A0710 SOIL PREPARATION SERVICES; C5100 CONCRETE STRUCTURE;
C5124 ERECT PRECAST CONCRETE; C5501 STEEL STRUCTURES; C9802
BUILDING CONSTRUCTION; D3530 CONSTRUCTION & RELATED
MACHINERY; E4952 SEWERAGE SYSTEMS; </column>

<column>A General Engineering Contractor; B General Building Contractor; </column>

<column/>

<column>M</column>

<column>HISPANIC</column>

<column>DBE</column>

</row>
- <row>

<column>30173</column>

<column>BURKE CONSTRUCTION</column>

<column>4421 TENNESSEE DRIVE</column>

<column/>

<column>SHINGLE SPRINGS</column>

<column>CA</column>

<column>95682</column>

<column/>

<column>P.0. BOX 921</column>

<column/>

<column>SHINGLE SPRINGS</column>

<column>CA</column>

<column>95682</column>

<column/>

<column>DBE</column>
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<column>burkebid@gmail.com</column>

<column>MICHAEL J. BURKE</column>

<column>530</column>

<column>676-1009</column>

<column/>

<column/>

<column>530</column>

<column>672-2411</column>

<column>DEPARTMENT OF TRANSPORTATION</column>

<column>00; </column>

<column>00; </column>

<column>237310; 238110; 238120; 238910; 562910; </column>

<column/>

<column>C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION: C1920
STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980
DEMOLITION; </column>

<column>A General Engineering Contractor; HAZ Hazardous Waste; </column>

<column/>

<column>M</column>

<column>NATIVE AMERICAN</column>

<column>DBE</column>

</row>
- <row>

<column>32903</column>

<column>C2PM</column>

<column>22601 SUMMERFIELD</column>

<column/>

<column>MISSION VIEJO</column>

<column>CA</column>

<column>92692</column>

<column/>

<column>22601 SUMMERFIELD</column>

<column/>

<column>MISSION VIEJO</column>

<column>CA</column>

<column>92692</column>

<column/>

<column>DBE</column>

<column>ROWENA@C2PM.com</column>

<column>ROWENA ALTAHA</column>

<column>949</column>

<column>333-3700</column>

<column/>

<column/>

<column>949</column>

<column>333-3701</column>

<column>LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
</column>

<column>00; </column>

<column>00; </column>
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<column>237110; 237120; 237130; 237310; 237990; 541330; 541350; 541611; 541613;
541618; 541620; </column>

<column/>

<column>C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS
ADMINISTRATION; C8710 ENGINEERING; C8713 CONSULTANT,
ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8770
CONSTRUCTION MANAGEMENT; C8773 Construction Management - Highway,
Street and Bridge Construction; C8775 Construction Management - Oil and Gas Pipeline
and Releted Structure Construction; C8776 Construction Management - Other Heavy and
Civil Construction; C8777 Construction Management - Power and Communication Line
and Related Structure Construction; C8778 Construction Management - Water and Sewer
Line and Related Structure Construction; </column>

<column>A General Engineering Contractor; </column>

<column/>

<column>F</column>

<column>ASIAN PACIFIC</column>

<column>DBE</column>

</row>
- <row>

<column>41250</column>

<column>CLEAR CREEK CONSTRUCTION INC.</column>

<column>10402 DAYSTAR WAY</column>

<column/>

<column>PALO CEDRO</column>

<column>CA</column>

<column>96073</column>

<column/>

<column/>

<column/>

<column/>

<column/>

<column/>

<column/>

<column>DBE</column>

<column>clearcreekadam@gmail.com</column>

<column>ADAM HARNDEN</column>

<column>530</column>

<column>547-4938</column>

<column/>

<column/>

<column/>

<column/>

<column>DEPARTMENT OF TRANSPORTATION</column>

<column>04; 06; 12; 17; 18; 23; 25; 32; 34; 45; 47; 51; 52; 53; </column>

<column>01; 02; 03; </column>

<column>237110; 237120; 237130; 237310; 237990; 238110; 238910; </column>

<column/>

<column>B1380 OIL & GAS FIELD SERVICES; C1601 CLEARING & GRUBBING;
C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C8775
Construction Management - Oil and Gas Pipeline and Releted Structure Construction;
E4930 COMBINATION UTILITY SERVICES; </column>

<column>A General Engineering Contractor; </column>
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<column/>
<column>M</column>
<column>NATIVE AMERICAN</column>
<column>DBE</column>
</row>
- <row>
<column>42591</column>
<column>COLEMAN ENVIRONMENTAL ENGINEERING INC</column>
<column>85 EAST HIGHWAY 20</column>
<column/>
<column>UPPERLAKE</column>
<column>CA</column>
<column>95485</column>
<column/>
<column>P.0. BOX 1020</column>
<column/>
<column>UPPER LAKE</column>
<column>CA</column>
<column>95485</column>
<column/>
<column>DBE</column>
<column>barbara@colemanconst.net</column>
<column>TRACY A COLEMAN</column>
<column>707</column>
<column>275-9016</column>
<column/>
<column/>
<column>707</column>
<column>275-9025</column>
<column>DEPARTMENT OF TRANSPORTATION</column>
<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14: 15; 16; 17; 18195205 21: 22;
23; 24, 25, 26; 27, 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42;43; 44; 45;
46; 47, 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; </column>
<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; </column>
<column>237310; 238910; 484110; 484220; </column>
<column/>
<column>C1601 CLEARING & GRUBBING; C1910 GRADING; C1920 STRUCTURE
EXCAVATION; C1940 DITCHES EXCAVATION; C2201 FINISHING ROADWAY;
C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9605
FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK :
C9774 TRUCKER; C9980 DEMOLITION; </column>
<column>A General Engineering Contractor; ASB Asbestos; C21 Building Moving /
Demolition Contractor; HAZ Hazardous Waste; </column>
<column>TRANSFER DUMP TRUCK - 1; END DUMP TRUCK - 2; FLAT BED TRUCK -
1; WATER TRUCKS - 2; </column>
<column>M</column>
<column>NATIVE AMERICAN</column>
<column>DBE</column>
</row>
- <row>
<column>36742</column>
<column>CONTRACTOR SERVICES GROUP, INC.</column>
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<column>3960 INDUSTRIAL BLVD SUITE 500</column>

<column/>

<column>WEST SACRAMENTO</column>

<column>CA</column>

<column>95691</column>

<column/>

<column>P.0. BOX 1505</column>

<column/>

<column>WEST SACRAMENTO</column>

<column>CA</column>

<column>95691</column>

<column/>

<column>DBE</column>

<column>shelli@csg-web.com</column>

<column>CHERI THOMA S</column>

<column>916</column>

<column>371-7303</column>

<column/>

<column/>

<column>866</column>

<column>366-6646</column>

<column>DEPARTMENT OF TRANSPORTATION</column>

<column>00; </column>

<column>00; </column>

<column>237310; 237990; 238910; 541611; </column>

<column/>

<column>C1901 ROADWAY EXCAVATION; C1910 GRADING; C1925 SHAPED
BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION;
C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON
ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8776 Construction
Management - Other Heavy and Civil Construction; </column>

<column>A General Engineering Contractor; </column>

<column/>

<column>F</column>

<column>CAUCASIAN</column>

<column>DBE</column>

</row>
- <row>

<column>40072</column>

<column>COQKS AND SON INC.</column>

<column>4134 ODIE LANE</column>

<column/>

<column>SANTA MARIA</column>

<column>CA</column>

<column>93455</column>

<column/>

<column>4134 ODIE LANE</column>

<column/>

<column>SANTA MARIA</column>

<column>CA</column>

<column>93455</column>

<column/>
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<column>DBE</column>

<column>cooks_son@mail.com</column>

<column>CHARLES E. HENDERSON JR.</column>

<column>805</column>

<column>934-2705</column>

<column/>

<column/>

<column>805</column>

<column>937-5473</column>

<column>DEPARTMENT OF TRANSPORTATION</column>

<column>05; 07; 09; 10; 12; 15; 16; 19; 20; 23; 24; 27; 28; 29; 30; 31; 33; 34; 35; 36; 37; 38:
40; 41; 42; 43; 44; 46; 48; 49; 50; 54; 56; </column>

<column>01; 03; 04; 05; 06; 07; 08; 10; 11; 12; </column>

<column>237110; 237310; 238910; </column>

<column/>

<column>C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901
ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION;
C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE: C3940 PLACE
ASPHALT CONCRETE DIKE & MISC; </column>

<column>A General Engineering Contractor; </column>

<column/>

<column>M</column>

<column>BLACK</column>

<column>DBE</column>

</row>
- <row>

<column>42226</column>

<column>DECO PAVE</column>

<column>15535 E. ARROW HIGHWAY #D</column>

<column/>

<column>IRWINDALE</column>

<column>CA</column>

<column>91706</column>

<column/>

<column>P. O. BOX 2084</column>

<column/>

<column>IRWINDALE</column>

<column>CA</column>

<column>91706</column>

<column/>

<column>DBE</column>

<column>Ferry@DecoPaveCorp.com</column>

<column>FERRY SOENDJOJO</column>

<column>626</column>

<column>337-9580</column>

<column>626</column>

<column>384-1550</column>

<column>626</column>

<column>480-1557</column>

<column>LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
</column>

<column>00; </column>
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<column>00; </column>

<column>237310; 238990; </column>
<column/>

<column>C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT
(ASPHALT CONCRETE); D3530 CONSTRUCTION & RELATED MACHINERY;
</column>

<column>A General Engineering Contractor; </column>

<column/>

<column>M</column>

<column>ASIAN PACIFIC</column>

<column>DBE</column>

</row>
- <row>

<column>20</column>

<column>DIRT & AGGREGATE INTERCHANGE, INC</column>

<column>20905 N.E. SANDY BOULEVARD</column>

<column/>

<column>FAIRVIEW</column>

<column>0OR</column>

<column>97024</column>

<column>9772</column>

<column/>

<column/>

<column/>

<column/>

<column/>

<column/>

<column>DBE</column>

<column>contractor@dirtagg.com</column>

<column>HENRY PELFREY</column>

<column>503</column>

<column>661-5093</column>

<column/>

<column/>

<column>503</column>

<column>669-1192</column>

<column>DEPARTMENT OF TRANSPORTATION</column>

<column>02; 04; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52;
53; 57; 58; </column>

<column>01; 02; 03; 09; 10; </column>

<column>237310; </column>

<column/>

<column>C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1000 WHOLESALE
BROKER OF CONSTRUCTION MATERIALS; C1522 RESET, ADJUST ROADWAY
ITEMS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;
C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION;
C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8330
METAL RAILING; C8391 METAL BEAM BARRIER; </column>

<column>A General Engineering Contractor; C32 Parking and Highway Improvement
Contractor; </column>

<column/>
<column>M</column>
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<column>DBE</column>
</row>

- <row>
<column>425</column>
<column>DON GARCIA EXCAVATING & PAVING, INC.</column>
<column>2020 E STREET</column>
<column/>
<column>SOUTH LAKE TAHOE</column>
<column>CA</column>
<column>96150</column>
<column/>
<column>P.0. BOX 7176</column>
<column/>
<column>SOUTH LAKE TAHOE</column>
<column>CA</column>
<column>96158</column>
<column/>
<column>DBE</column>
<column>dgarcia287@aol.com</column>
<column>MICHAEL GARCIA</column>
<column>530</column>
<column>577-0558</column>
<column/>
<column/>
<column>530</column>
<column>577-0221</column>
<column>DEPARTMENT OF TRANSPORTATION</column>
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<column>02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 16; 17; 22; 23; 24; 29; 31; 34; 39; 46; 48; 50;

21555 51:.58: </column>
<column>01; 03; 04; 06; 09; 10; </column>

<column>2373 10; 238110; 238120; 238910; </column>
<column/>

<column>C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING;
C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE
EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION;
C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW:; C2030
EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C2201
FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE
BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT

CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL

STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE
CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED
METAL PIPE (CSP); C6800 SUBSURFACE DRAIN; C6811 EDGE DRAIN; C7000
PLASTIC PIPE; C7200 ROCK SLOPE PROTECTION; C9980 DEMOLITION;

</column>
<column>A General Engineering Contractor; </column>
<column/>
<column>M</column>
<column>HISPANIC</column>
<column>DBE</column>
</row>
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- <row>
<column>38712</column>
<column>DREAMBUILDER CONSTRUCTION CORP</column>
<column>1324 E LAWSON LN.</column>
<column/>
<column>PLACENTIA</column>
<column>CA</column>
<column>92870</column>
<column/>
<column/>
<column/>
<column/>
<column/>
<column/>
<column/>
<column>DBE</column>
<column>alex.singh@dreambuildercorp.com</column>
<column>ANURAG SINGH</column>
<column>714</column>
<column>646-3697</column>
<column/>
<column/>
<column>714</column>
<column>646-3698</column>
<column>DEPARTMENT OF TRANSPORTATION</column>
<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22;
23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44, 45;
46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; </column>
<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; </column>
<column>237110; 237310; 238110; 238910; </column>
<column/>
<column>C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;
C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701
DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065
IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT
(ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200
ALTERNATIVE PIPE CULVERT; </column>
<column>A General Engineering Contractor; </column>
<column/>
<column>M</column>
<column>ASIAN SUBCONTINENT</column>
<column>DBE</column>
</row>
- <row>
<column>36272</column>
<column>EXBON DEVELOPMENT, INC.</column>
<column>13831 NEWHOPE STREET</column>
<column/>
<column>GARDEN GROVE</column>
<column>CA</column>
<column>92843</column>
<column/>
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<column>13831 NEWHOPE STREET</column>

<column/>

<column>GARDEN GROVE</column>

<column>CA</column>

<column>92843</column>

<column/>

<column>DBE</column>

<column>info@exbon.com</column>

<column>JANET LEE</column>

<column>714</column>

<column>539-2222</column>

<column/>

<column/>

<column>562</column>

<column>777-1888</column>

<column>CITY OF LOS ANGELES</column>

<column>00; </column>

<column>00; </column>

<column>236115; 236116; 236117; 236118; 236220; 237310; 238130; 238160; 238350;
238390, 238910; 238990; </column>

<column/>

<column>C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901
ROADWAY EXCAVATION; C1910 GRADING:; C1920 STRUCTURE
EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM:;
C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY;
C9837 ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940
WATER SUPPLY; </column>

<column>A General Engineering Contractor; B General Building Contractor; C39 Roofing
Contractor; </column>

<column/>

<column>F</column>

<column>ASIAN PACIFIC</column>

<column>DBE</column>

</row>
- <row>

<column>39845</column>

<column>FCS STRIPING, SEALING AND PAVING, INC.</column>

<column>206 THRASHER AVENUE</column>

<column/>

<column>LIVERMORE</column>

<column>CA</column>

<column>94551</column>

<column/>

<column/>

<column/>

<column/>

<column/>

<column/>

<column/>

<column>DBE</column>

<column>inesseoane@fcs-ssp.com</column>

<column>INES SEOANE</column>
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<column>925</column>

<column>373-6205</column>

<column/>

<column/>

<column>925</column>

<column>373-6208</column>

<column>BAY AREA RAPID TRANSIT DISTRICT (BART)</column>

<column>01; 02; 04; 05; 22; 23; 31; 32; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55;
56; 57; 58; </column>

<column>01; 02; 03; 04; 05; 06; 07; 10; </column>

<column>237310; 238110; </column>

<column/>

<column>C0639 ASPHALT SUPPLIER; C1531 PLANE ASPHALT CONCRETE; C3901
ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
</column>

<column>C12 Earthwork and Paving Contractor; </column>

<column/>

<column>M</column>

<column>HISPANIC</column>

<column>DBE</column>

</row>
- <row>

<column>4952</column>

<column>FINE GRADE EQUIPMENT, INC.</column>

<column>41729 CIELO VISTA DR</column>

<column/>

<column>PALMDALE</column>

<column>CA</column>

<column>93551</column>

<column/>

<column>P.0. BOX 2798</column>

<column/>

<column>LANCASTER</column>

<column>CA</column>

<column>93539</column>

<column/>

<column>DBE</column>

<column>judy@finegradeinc.com</column>

<column>JUDY JOHNSTON</column>

<column>661</column>

<column>949-8788</column>

<column/>

<column/>

<column>661</column>

<column>722-8900</column>

<column>CITY OF LOS ANGELES</column>

<column>00; </column>

<column>00; </column>

<column>237310; </column>

<column/>
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<column>C1901 ROADWAY EXCAVATION; C1910 GRADING:; C3910 PAVING
ASPHALT (ASPHALT CONCRETE); C9908 HEAVY EQUIPMENT RENTAL
(OWNED EQUP ONLY); </column>
<column>C12 Earthwork and Paving Contractor; </column>
<column/>
<column>F</column>
<column>NATIVE AMERICAN</column>
<column>DBE</column>
</row>
- <row>
<column>14717</column>
<column>FRANK MEDINA GENERAL ENGINEERING CONTRACTOR</column>
<column>10096 AHART ROAD</column>
<column/>
<column>0OROVILLE</column>
<column>CA</column>
<column>95966</column>
<column/>
<column/>
<column/>
<column/>
<column/>
<column/>
<column/>
<column>DBE</column>
<column>toni.medina@att.net</column>
<column>FRANK MEDINA</column>
<column>530</column>
<column>743-0744</column>
<column/>
<column/>
<column>530</column>
<column>743-9352</column>
<column>DEPARTMENT OF TRANSPORTATION</column>
<column>01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 15; 16; 17; 18; 20; 295 23-28225: 26: 27;

28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47, 48; 49; 50; 51; 52; 53; 54;
55; 57; 58; </column>

<column>01; 02; 03; 04; 05; 06; 09; 10; </column>

<column>237310; 237990; 238110; 238120; 238910; 238990; </column>

<column/>

<column>C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY
ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601
CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING;
C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940
DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB
WALL; C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN; C7500 MISC IRON &
STEEL FRAME, COVER & GRATE; C8000 FENCING; C8201 OBJECT MARKER;
C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391
METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;
</column>

<column>A General Engineering Contractor; C13 Fencing Contractor; C31 Construction
Zone Traffic Control Contractor; </column>
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<column/>

<column>M</column>

<column>HISPANIC</column>

<column>DBE</column>

</row>
- <row>

<column>31060</column>

<column>GR SUNDBERG, INC.</column>

<column>5211 BOYD ROAD</column>

<column/>

<column>ARCATA</column>

<column>CA</column>

<column>95521</column>

<column/>

<column/>

<column/>

<column/>

<column/>

<column/>

<column/>

<column>DBE</column>

<column>randy@grsinc.biz</column>

<column>GARTH RANDOLPH SUNDBERG JR.</column>

<column>707</column>

<column>825-6565</column>

<column/>

<column/>

<column>707</column>

<column>825-6563</column>

<column>DEPARTMENT OF TRANSPORTATION</column>

<column>08; 12; 23; 53; </column>

<column>01; 02; </column>

<column>237310; 238910; 327390; 532412; </column>

<column/>

<column>C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT
CONCRETE; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY
EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C3701
SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT
CONCRETE); C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC
STRIPING & MARKING:; C8406 PAINTED TRAFFIC STRIPING & MARKING:;
C8501 PAVEMENT MARKING; C9907 CONSTRUCTION EQUIPMENT RENTAL,;
C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUP ONLY); </column>

<column>A General Engineering Contractor; ASB Asbestos; C32 Parking and Highway
Improvement Contractor; </column>

<column>FOR HIRE - 6; </column>

<column>M</column>

<column>NATIVE AMERICAN</column>

<column>DBE</column>

</row>
- <row>
<column>42780</column>
<column>HEIR & SON CONSTRUCTION, INC</column>
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<column>1180 SANBORN ROAD</column>

<column/>

<column>YUBA CITY</column>

<column>CA</column>

<column>95993</column>

<column/>

<column>1040 LINCOLN ROAD #160</column>

<column/>

<column>YUBA CITY</column>

<column>CA</column>

<column>95991</column>

<column/>

<column>DBE</column>

<column>Heirandson@comcast.net</column>

<column>SUKHDEV SINGH HEIR</column>

<column>530</column>

<column>415-4777</column>

<column/>

<column/>

<column>916</column>

<column>463-9041</column>

<column>DEPARTMENT OF TRANSPORTATION</column>

<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16 17 1919 20; 21; 22;
23; 24; 25 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45
46; 47; 48; 49; 50; 51; 52; 53; 54 55; 56; 57; 58; </column>

<column>01; 02; 03; 04; 05; 06; 07 08; 09; 10; 11; 12; </column>

<column>237310; 48 8490; </column>

<column/>

<column>C1200 CONSTRUCTION AREA SIGNS; C1211 TRAFFIC FLAGGERS; C1901
ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C4040 CLEAN &
SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND
PAVEMENT; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE
OVERLAY, DRILL & BOND; </column>

<column>A General Engineering Contractor: </column>

<column/>

<column>M</column>

<column>ASIAN SUBCONTINENT</column>

<column>DBE</column>

</row>
- <row>

<column>12174</column>

<column>INTERWEST PACIFIC, LTD.</column>

<column>990 HIGHLAND DR. STE. 212</column>

<column/>

<column>SOLANA BEACH</column>

<column>CA</column>

<column>92075</column>

<column/>

<column>PO BOX 1450</column>

<column/>

<column>SOLANA BEACH</column>

<column>CA</column>

2
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<column>92075</column>

<column/>

<column>DBE</column>

<column>jack@interwestpacific.com; sales@interwestpacific.com</column>

<column>JACK NICKOLAISEN</column>

<column>858</column>

<column>259-2062</column>

<column/>

<column/>

<column>858</column>

<column>345-3737</column>

<column>DEPARTMENT OF TRANSPORTATION</column>

<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21, 22;
23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44, 45;
46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; </column>

<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; </column>

<column>237310; 238110; 238120; 238910; 238990; </column>

<column/>

<column>C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920
STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980
DEMOLITION; </column>

<column>A General Engineering Contractor; B General Building Contractor; C07 Low

Voltage Systems Contractor; C21 Building Moving / Demolition Contractor; </column>
<column/>

<column>M</column>
<column>HISPANIC</column>
<column>DBE</column>
</row>

- <row>
<column>43187</column>
<column>J. CARDENAS INC</column>
<column>14455 PARK AVE, SUITE C</column>
<column/>
<column>VICTORVILLE</column>
<column>CA</column>
<column>92392</column>
<column/>
<column/>
<column/>
<column/>
<column/>
<column/>
<column/>
<column>DBE</column>
<column>jcardenasinc@gmail.com,</column>
<column>JOSE JAVIER CARDENAS</column>
<column>760</column>
<column>403-0015</column>
<column/>
<column/>
<column/>
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<column/>

<column>DEPARTMENT OF TRANSPORTATION</column>

<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22;
23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44: 45;
46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; </column>

<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; </column>

<column>237310; 238910; 238990; </column>

<column/>

<column>C1901 ROADWAY EXCAVATION; C1910 GRADING; C2700 CEMENT
TREATED BASE; C9906 SANDBLASTING; </column>

<column>A General Engineering Contractor; B General Building Contractor; C10 Electrical
Contractor; D38 Sand and Water Blasting; </column>

<column/>

<column>M</column>

<column>HISPANIC</column>

<column>DBE</column>

</row>
- <row>

<column>447</column>

<column>K R C SAFETY CO. INC.</column>

<column>7821 WEST SUNNYVIEW</column>

<column/>

<column>VISALIA</column>

<column>CA</column>

<column>93291</column>

<column/>

<column/>

<column/>

<column/>

<column/>

<column/>

<column/>

<column>DBE</column>

<column>garyc@krcsafety.com</column>

<column>GARY CASTRO</column>

<column>559</column>

<column>732-0393</column>

<column/>

<column/>

<column>559</column>

<column>732-2684</column>

<column>CITY OF FRESNO</column>

<column>00; </column>

<column>00; </column>

<column>237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110;
532412; 541430; 541490; 541850; 541890; </column>

<column/>

<column>C0612 SAFETY EQUIPMENT SUPPLIER; C0683 GUARD RAILINGS &
BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC
CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET,
ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY
EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-
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IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601
SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL
MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING;
C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING &
MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501
PAVEMENT MARKING:; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907
CONSTRUCTION EQUIPMENT RENTAL; </column>

<column>A General Engineering Contractor; C31 Construction Zone Traffic Control
Contractor; </column>

<column/>

<column>M</column>

<column>NATIVE AMERICAN</column>

<column>DBE</column>

</row>
- <row>

<column>37235</column>

<column>KA'PEL CONSTRUCTION INC.</column>

<column>691 PONY EXPRESS WAY, LOT 31</column>

<column/>

<column>BURNT RANCH</column>

<column>CA</column>

<column>95527</column>

<column/>

<column>PO BOX 160</column>

<column/>

<column>BURNT RANCH</column>

<column>CA</column>

<column>95527</column>

<column/>

<column>DBE</column>

<column>lrobbins@kapelconstruction.com</column>

<column>LANCE ERIC ROBBINS</column>

<column>530</column>

<column>629-3300</column>

<column/>

<column/>

<column>530</column>

<column>629-3300</column>

<column>DEPARTMENT OF TRANSPORTATION</column>

<column>04; 05; 06; 08; 09; 11; 12; 17; 18; 20; 23; 29; 32; 45; 46; 47; 51; 52; 53, 57; 58;
</column>

<column>01; 02; 03; 06; 10; </column>

<column>237110; 237310; 237990; 238910; </column>

<column/>

<column>C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1901
ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE
EXCAVATION; </column>

<column>A General Engineering Contractor; </column>

<column/>

<column>M</column>

<column>NATIVE AMERICAN</column>

<column>DBE</column>
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</row>
- <row>
<column>41590</column>
<column>L & L. BRIDGES</column>
<column>6748 RUTGERS DRIVE</column>
<column/>
<column>SEBASTOPOL</column>
<column>CA</column>
<column>95472</column>
<column/>
<column>P.0. BOX 1942</column>
<column/>
<column>SEBASTOPOL</column>
<column>CA</column>
<column>95473</column>
<column/>
<column>DBE</column>
<column>levigurule@comcast.net; levigurule@outlook.com</column>
<column>LEVI GURULE</column>
<column>707</column>
<column>478-6205</column>
<column>707</column>
<column>829-3971</column>
<column>509</column>
<column>559-7300</column>
<column>DEPARTMENT OF TRANSPORTATION</column>
<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18;19:; 20: 21; 22;
23; 24; 25; 26; 27, 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45;
46; 47, 48; 49; 50; 51; 52; 53; 54; 55; 56; 57: 58; </column>
<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; </column>
<column>237310; 541330; 541350; </column>
<column/>
<column>C8703 TRAFFIC ENGINEER; C8710 ENGINEERING; C8731 Building Inspection
Services; C8773 Construction Management - Highway, Street and Bridge Construction;
C8776 Construction Management - Other Heavy and Civil Construction; </column>
<column>A General Engineering Contractor; B General Building Contractor; EC Civil
Engineer; ET Traffic Engineer; </column>
<column/>
<column>M</column>
<column>HISPANIC</column>
<column>DBE</column>
</row>
- <row>
<column>31286</column>
<column>LNA CONCRETE STRUCTURES, INC.</column>
<column>15455 TERN STREET</column>
<column/>
<column>CHINO HILLS</column>
<column>CA</column>
<column>91709</column>
<column/>
<column/>
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<column/>

<column/>

<column/>

<column/>

<column/>

<column>DBE</column>

<column>agarcialna@aol.com</column>

<column>HELIODORO GARCIA</column>

<column>909</column>

<column>393-1493</column>

<column/>

<column/>

<column>909</column>

<column>393-9363</column>

<column>CITY OF LOS ANGELES</column>

<column>00; </column>

<column>00; </column>

<column>237310; 238110; 238120; 238990; </column>

<column/> '

<column>C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1910
GRADING; C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C3910
PAVING ASPHALT (ASPHALT CONCRETE); </column>

<column>A General Engineering Contractor; </column>
<column/>

<column>M</column>
<column>HISPANIC</column>
<column>DBE</column>
</row>

- <row>
<column>37039</column>
<column>LUCAS BUILDERS, INC.</column>
<column>4020 N. PALM STREET #207</column>
<column/>
<column>FULLERTON</column>
<column>CA</column>
<column>92835</column>
<column/>
<column>4020 N. PALM STREET #207</column>
<column/>
<column>0ORANGE</column>
<column>CA</column>
<column>92835</column>
<column/>
<column>DBE</column>
<column>sam@lucascompany.com</column>
<column>SAMAN SILVA</column>
<column>310</column>
<column>853-0690</column>
<column/>
<column/>
<column>310</column>
<column>756-1247</column>
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<column>LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
</column>

<column>00; </column>

<column>00; </column>

<column>236115; 236116; 236220; 237110; 237310; 237990; 238110; 238120; 238190;
238910; 238990; </column>

<column/>

<column>C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C8770
CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9869
ASBESTOS REMOVAL/ABATEMENT; D3530 CONSTRUCTION & RELATED
MACHINERY; E4952 SEWERAGE SYSTEMS; J9530 HOUSING & URBAN
DEVELOPMENT; </column>

<column>A General Engineering Contractor; </column>

<column/>

<column>M</column>

<column>ASIAN SUBCONTINENT</column>

<column>DBE</column>

</row>
- <row>

<column>27969</column>

<column>MC CULLOUGH CONSTRUCTION INC</column>

<column>57 ALDER GROVE ROAD</column>

<column/>

<column>ARCATA</column>

<column>CA</column>

<column>95521</column>

<column/>

<column>57 ALDER GROVE RD</column>

<column/>

<column>ARCATA</column>

<column>CA</column>

<column>95521</column>

<column/>

<column>DBE</column>

<column>denamccullough@mcculloughconstructionine.com</column>

<column>MACKY MCCULLOUGH</column>

<column>707</column>

<column>825-1014</column>

<column/>

<column/>

<column>707</column>

<column>825-1769</column>

<column>DEPARTMENT OF TRANSPORTATION</column>

<column>00; </column>

<column>00; </column>

<column>212321; 221310; 237310; 237990; 238120; 238910; 541330; </column>

<column/>

<column>B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575
REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING &
GRUBBING; C1701 DEVELOP WATER SUPPLY:; C1901 ROADWAY
EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE
BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570
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STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908
HEAVY EQUIPMENT RENTAL (OWNED EQUP ONLY); C9980 DEMOLITION;
E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS; </column>

<column>A General Engineering Contractor; C27 Landscaping Contractor; </column>
<column/>

<column>M</column>

<column>NATIVE AMERICAN</column>

<column>DBE</column>

</row>
- <row>

<column>35955</column>

<column>NEWLAND ENTITIES, INC</column>

<column>500 OLIVE STREET</column>

<column/>

<column>MARYSVILLE</column>

<column>CA</column>

<column>95901</column>

<column/>

<column>PO BOX 3102</column>

<column/>

<column>YUBA CITY</column>

<column>CA</column>

<column>95992</column>

<column/>

<column>DBE</column>

<column>rcervantes@newlandentities.com</column>

<column>ROBERT CERVANTES</column>

<column>530</column>

<column>755-1178</column>

<column/>

<column/>

<column>530</column>

<column>674-0756</column>

<column>DEPARTMENT OF TRANSPORTATION</column>

<column>01; 03; 04; 05; 06; 07; 08; 09; 10; 13; 14; 15; 16; 18; 19; 20; 21; 22; 23; 24; 27; 28;
29; 31; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 51; 54; 55; 56; 57; 58;
</column>

<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; </column>

<column>237110; 237130; 237310; 237990; 238910; </column>

<column/>

<column>C1580 MODIFY BRIDGE ITEM; C1901 ROADWAY EXCAVATION; C2201
FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C9860 WATER METER &
TEMP FACILITIES; C9872 SEWER CONNECTION; </column>

<column>A General Engineering Contractor; </column>

<column/>

<column>M</column>

<column>HISPANIC</column>

<column>DBE</column>

</row>
- <row>
<column>32107</column>
<column>NIELSON CONSTRUCTION</column>
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<column>147 CAMINO ORUGA</column>

<column/>

<column>NAPA</column>

<column>CA</column>

<column>94558</column>

<column/>

<column/>

<column/>

<column/>

<column/>

<column/>

<column/>

<column>DBE</column>

<column>dnielson@nielsoninc.com</column>

<column>DIANN NIELSON</column>

<column>707</column>

<column>253-8774</column>

<column/>

<column/>

<column>707</column>

<column>253-0131</column>

<column>BAY AREA RAPID TRANSIT DISTRICT (BART)</column>

<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 14; 15; 16; 17; 18; 20; 21; 221233 24;
25; 26; 27; 28; 29; 31; 32; 34; 38; 39; 40; 41; 43; 44; 45; 46:; 47; 48; 49; 50; 51; 52; 53;
54; 55; 57; 58; </column>

<column>01; 02; 03; 04; 05; 06; 09; 10; </column>

<column>237310; 238910; 238990; </column>

<column/>

<column>C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920
STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
EXCAVATION; C9980 DEMOLITION; </column>

<column>A General Engineering Contractor; </column>

<column/>

<column>F</column>

<column>CAUCASIAN</column>

<column>DBE</column>

</row>
- <row>

<column>42788</column>

<column>PREMIER MECHANICAL GROUP, INC</column>

<column>1201 SIMPSON WAY</column>

<column/>

<column>ESCONDIDO</column>

<column>CA</column>

<column>92029</column>

<column/>

<column/>

<column/>

<column/>

<column/>

<column/>

<column/>
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<column>DBE</column>

<column>majohnson@premiermechanicalgroup.com</column>

<column>MICHAEL JOHNSON</column>

<column>760</column>

<column>658-6399</column>

<column/>

<column/>

<column>866</column>

<column>610-1576</column>

<column>DEPARTMENT OF TRANSPORTATION</column>

<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22;
23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45;
46; 47, 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; </column>

<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; </column>

<column>236220; 237310; 237990; 811310; </column>

<column/>

<column>C8771 Construction Management - Commercial and Institutional Building
Construction; C8772 Construction Management - Institutional Building Construction;
C8773 Construction Management - Highway, Street and Bridge Construction; C8776
Construction Management - Other Heavy and Civil Construction; </column>

<column>A General Engineering Contractor; B General Building Contractor; </column>
<column/>

<column>M</column>
<column>BLACK</column>
<column>DBE</column>
</row>

- <row>
<column>34501</column>
<column>ROBERT'S BACKHOE SERVICE, INC.</column>
<column>32987 TURTLE DOVE DRIVE</column>
<column/>
<column>LAKE ELSINORE</column>
<column>CA</column>
<column>92530</column>
<column/>
<column/>
<column/>
<column/>
<column/>
<column/>
<column/>
<column>DBE</column>
<column>rbsil997@yahoo.com</column>
<column>ROBERT CERVANTES</column>
<column>909</column>
<column>678-0813</column>
<column/>
<column/>
<column>909</column>
<column>678-5957</column>
<column>CITY OF LOS ANGELES</column>
<column>00; </column>
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<column>00; </column>

<column>237310; 237990; 238910; 532412; </column>

<column/>

<column>C6200 ALTERNATIVE PIPE CULVERT; C7035 WELDED STEEL PIPE;
</column>

<column>A General Engineering Contractor; </column>

<column/>

<column>M</column>

<column>HISPANIC</column>

<column>DBE</column>

</row>
- <row>

<column>37693</column>

<column>S.T. RHOADES CONSTRUCTION, INC.</column>

<column>8585 COMMERCIAL WAY</column>

<column/>

<column>REDDING</column>

<column>CA</column>

<column>96002</column>

<column/>

<column>P O BOX 494520</column>

<column/>

<column>REDDING</column>

<column>CA</column>

<column>96049</column>

<column/>

<column>DBE</column>

<column>steve@strhoadesinc.com</column>

<column>STEVE RHOADES</column>

<column>530</column>

<column>223-9322</column>

<column/>

<column/>

<column>530</column>

<column>223-9222</column>

<column>DEPARTMENT OF TRANSPORTATION</column>

<column>02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47;
51; 52; 53; 57; 58; </column>

<column>01; 02; 03; 09; 10; </column>

<column>237110; 237310; 237990; 238110; 238910; </column>

<column/>

<column>C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;
C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C1910
GRADING; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING
ROADWAY; C2602 AGGREGATE BASE; C3600 PENETRATION TREATMENT &
PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING
ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC;
C8001 TEMPORARY FENCING; C8852 SWPPP Planning; </column>

<column>A General Engineering Contractor; C31 Construction Zone Traffic Control
Contractor; </column>

<column/>

<column>M</column>
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<column>NATIVE AMERICAN</column>
<column>DBE</column>
</row>
- <row>

<column>32035</column>

<column>SIERRA COMMUNICATIONS & CONSTRUCTION, INC.</column>

<column>3006 TROWER RD</column>

<column/>

<column>CATHEYS VALLEY</column>

<column>CA</column>

<column>95306</column>

<column/>

<column>PO BOX 308</column>

<column/>

<column>CATHEYS VALLEY </column>

<column>CA</column>

<column>95306</column>

<column/>

<column>DBE</column>

<column>Tommy@SierraCCI.com</column>

<column>TOMMY BALL</column>

<column>209</column>

<column>742-4948</column>

<column/>

<column/>

<column>209</column>

<column>742-4948</column>

<column>DEPARTMENT OF TRANSPORTATION</column>

<column>02; 03; 04; 05; 06; 08; 09; 10; 11; 12; 14; 15; 16; 17; 18; 20; 22; 23; 24; 25; 26; 27,
29; 31; 32; 34; 35; 39; 43; 44; 45; 46; 47; 50; 51; 52; 53; 54; 55; 56; 57; 58; </column>

<column>01; 02; 03; 04; 05; 06; 07; 09; 10; </column>

<column>237110; 237310; 237990; </column>

<column/>

<column>C6200 ALTERNATIVE PIPE CULVERT; C9801 BUILDING CONSTRUCTION;
C9872 SEWER CONNECTION; E4940 WATER SUPPLY; E4952 SEWERAGE
SYSTEMS; </column>

<column>A General Engineering Contractor; </column>

<column/>

<column>M</column>

<column>NATIVE AMERICAN</column>

<column>DBE</column>

</row>
- <row>

<column>9241</column>

<column>SITEWORKS CONSTRUCTION, INC</column>

<column>3634 BICKERSTAFF ST</column>

<column/>

<column>LAFAYETTE</column>

<column>CA</column>

<column>94549</column>

<column/>

<column>PO BOX 1324</column>
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<column/>

<column>LAFAYETTE</column>

<column>CA</column>

<column>94549</column>

<column/>

<column>DBE</column>

<column>kdesena@linkzone.com</column>

<column>KENT DESENA</column>

<column>925</column>

<column>284-1437</column>

<column/>

<column/>

<column>925</column>

<column>256-8357</column>

<column>DEPARTMENT OF TRANSPORTATION</column>

<column>01; 06; 07; 09; 10; 15; 16; 17; 20; 21; 22; 23; 24; 27; 28; 29; 31; 34; 35; 38; 39; 40;
41; 43; 44; 45; 48; 49; 50; 51; 52; 53; 57; 58; </column>

<column>01; 02; 03; 04; 05; 06; 10; </column>

<column>237310; 238110; 238120; 238910; 238990; </column>

<column/>

<column>C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920
STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980
DEMOLITION; </column>

<column>A General Engineering Contractor; </column>

<column/>

<column>M</column>

<column>ASIAN PACIFIC</column>

<column>DBE</column>

</row>
- <row>

<column>39899</column>

<column>STONY CREEK GENERAL ENGINEERING</column>

<column>5321 COUNTY RD 206</column>

<column/>

<column>ORLAND</column>

<column>CA</column>

<column>95963</column>

<column/>

<column/>

<column/>

<column/>

<column/>

<column/>

<column/>

<column>DBE</column>

<column>luke@scgeinc.com</column>

<column>LUKE ANDREWS</column>

<column>530</column>

<column>526-3191</column>

<column/>

<column/>
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<column>530</column>

<column>988-5092</column>

<column>DEPARTMENT OF TRANSPORTATION</column>

<column>04; 06; 08; 11; 12; 17; 18; 23; 25; 32; 34; 45; 46; 47; 49; 51; 52, 53; 57; 58;
</column>

<column>01; 02; 03; 04; </column>

<column>237130; 237310; 237990; 238910; </column>

<column/>

<column>C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910
GRADING; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C6200
ALTERNATIVE PIPE CULVERT; </column>

<column>A General Engineering Contractor; </column>

<column/>

<column>M</column>

<column>NATIVE AMERICAN</column>

<column>DBE</column>

</row>
- <row>

<column>39166</column>

<column>V A P CONSTRUCTION INC.</column>

<column>15705 BIRCHWOOD ST</column>

<column/>

<column>LA MIRADA</column>

<column>CA</column>

<column>90638</column>

<column/>

<column/>

<column/>

<column/>

<column/>

<column/>

<column/>

<column>DBE</column>

<column>arvind@vapci.com</column>

<column>ARVIND PRASAD</column>

<column>714</column>

<column>253-3270</column>

<column/>

<column/>

<column>714</column>

<column>551-9420</column>

<column>DEPARTMENT OF TRANSPORTATION</column>

<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23;
24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36 37 38; 39; 40; 41; 42; 43; 44; 45 46;
47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; </column>

<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; </column>

<column>237110; 237310; 237990; 238110; </column>

<column/>

<column>C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;
C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING:; C1701
DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065
IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT
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(ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200
ALTERNATIVE PIPE CULVERT; C7301 CONCRETE CURB & SIDEWALK - MISC;
C8000 FENCING; C8331 CONCRETE BARRIER; </column>

<column>A General Engineering Contractor; </column>

<column/>

<column>M</column>

<column>ASIAN SUBCONTINENT</column>

<column>DBE</column>

</row>
- <row>

<column>41176</column>

<column>WALLACE STRUCTURES</column>

<column>2515 TAWNDALE LN</column>

<column/>

<column>HYDESVILLE</column>

<column>CA</column>

<column>95547</column>

<column/>

<column>PO BOX 629</column>

<column/>

<column>FORTUNA</column>

<column>CA</column>

<column>95540</column>

<column/>

<column>DBE</column>

<column>wallacestr@aol.com</column>

<column>ERIC WALLACE</column>

<column>707</column>

<column>834-4992</column>

<column/>

<column/>

<column>707</column>

<column>768-3386</column>

<column>DEPARTMENT OF TRANSPORTATION</column>

<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22;
23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45;
46; 47, 48, 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; </column>

<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; </column>

<column>237110; 237310; 237990; 238910; </column>

<column/>

<column>C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940
DITCHES EXCAVATION; C8770 CONSTRUCTION MANAGEMENT; C8773
Construction Management - Highway, Street and Bridge Construction; C8776
Construction Management - Other Heavy and Civil Construction; </column>

<column>A General Engineering Contractor; B General Building Contractor; </column>
<column/>

<column>M</column>
<column>HISPANIC</column>
<column>DBE</column>
</row>
</table>
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STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

midders Name: ArYgonaut Constructors

Contract No: 01

-402814

Page 1013

1. List itams of work the Bidder mado available to DBE firms, Identify itama of work the Biddor might atherwise parform whith its own forcos, itoma that have baen broken
down Into economically fees!blo uniis lo faclitato DBE participation, and Roms for which tho Blddor has ostablishod faxiblo tme framos for porformanco and delivery schedules In a

menner that encourages and faclitates DBE

suffiiant work to meet tha goal was made avallabls to DBE firms.

For each ilom listad, show the dallar velue end percantage of the totel contract. The Bidder must demonstrats that
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Contract No. 01-402814
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01-402814
ATTACHMENT ‘C’



Dave S

From:
Sent:
To:

Cc:
Subject:

Dave S

Wednesday, October 12, 2016 9:01 AM
‘editor@calbx.com’
'support@construction.com’

Add to bidders list

Caltrans 01-402814
Bid date: 11/17/16
Bid time: 2:00

Thank you,

Dave Stanford
Contract Administrator

«drogonaut

CONSTRUCTORS

P.O. Box 639/1236 Central Avenue
Santa Rosa, CA 95402/95401
Phone-707-542-4862
Fax-707-542-4897

E-mail: daves@argonautconstructors.com



Dave S
e s e =

From: editor@calbx.com

Sent: Wednesday, October 12, 2016 11:11 AM

To: Dave S

Subject: Bidder Notification - CADOT 01-402814 Rehabilitate Culverts

E—I

This courtesy notice is being sent to ensure the accuracy of information we are reporting in the Virtual Plan Room about the
following project:

CADOT 01-402814 Rehabilitate Culverts
Lécated in Mendocino County, CA (Mendocino_CA Co.) We have been informed that your company is associated with this

Bidding General Contractor Please notify us by e-mail: editor@calbx.com
Argonaut Constructors 1) If your company should not be listed as Bidding General Contractor.

Contact: Stanford, Dave 2) The contact information we have listed is inaccurate.
Email: daves@argonautconstructors.com 3) There is another individual that you would like us to send these notices.

(If you no longer wish to recieve these countesy notices please click here)

CALBX - BETTER. STRONGER. TOGETHER. BUILDING SUCCESS BEGINS HERE.

| Contact Us Log In

About Us Our Services

Home

EmaillD: 550624



Dodge Global Network - Print Page 1 of 2
Print

Back
i i
DODG= Global Network
CA/DOT: Culverts Rehabilitate (01-Men- 201600662772 v10
] * Bid date: 12/01/2016 @ 02:00 PM

From 4.3 Miles North, Of Baechtel Creek ¥ PST
CA USA Valuation: $2,120,000
CA(MENDOCINO) « Project delivery Design-Bid-Build

system:

* Target start date: * 02/01/2017
Owner type: State

Special conditions: DBE - 6%

Project Overview

Project type: Storm Sewer.

Report type: Project

Sub project count: 0

First publish date: 09/28/2016

Prior publish date: 11/11/2016

Publisher: Dodge Data & Analytics
Type of Work: Alterations

Status: Bid Date Extended From November 17 - Bids To Owner December 1 at 02:00 PM (PST)
Special conditions: DBE - 6%
f;::z:"__“"j“" delivery  pesign-Bid-Build
Publish date: 11/17/2016

Key Contacts and Bid Documents

Submit bids to: Owner (Public)

Engineer: State of CA Dept of Transportation

PUBLICATION DISTRIBUTION UNIT

(Project Manager

1900 ROYAL OAKS DRIVE Sacramento

CA

95814-5605

(UsA)

Phone:916-654-5266 Fax:916-654-7028

E-mail: tcpubinf@dot.ca.gov, http://www.dot.ca.gov
Owner (Public): State of CA Dept of Transportation

PUBLICATION DISTRIBUTION UNIT

(Project Manager

1900 ROYAL OAKS DRIVE Sacramento

CA

95814-5605

(USA)

Phone:916-654-5266 Fax:916-654-7028

E-mail: tcpubinf@dot.ca.gov, http://www.dot.ca.gov

Notes: DEOP34 The Contractor must have either a Class A license or any combination of the following
Class C licenses which constitutes a majority of the work: C-12, C-8, C-34. 80 Working Days - This
project also appeared under DR 201600662726 - That report has been removed from our database
- All further information on this project will appear under this report number Project ID:

0114000126
*Plans available from: *Owner (Public)
Addenda film date: 11/08/2016

Addenda receive date: 0OV/-2/08-N
Construction Document Links:
CA/DOT: Culverts Rehabilitate (01-Men-101-50.1/84.6) Bidders AddendaAddenda

. Rehabilitate Culverts - In Mendocino County At Various Locations From 4.3 Miles North Of Baechtel
Auditionat features: Creek Bridge To 0.1 Mile South Of Cummings Road Undercrossing

http://network2.construction.com/PrintProjectDetail.aspx ?q=details&pageType=ProjectB... 11/30/2016



Dodge Global Network - Print Page 2 of 2
Planholders

Other Planholders

Argonaut Constructors Phone: 707-542-4862

Dave Stanford Fax: 707-542-4897

PO BOX 639 1236 Central Avenue , SANTA ROSA, CA 95402  Email: daves@argonautconstructors.com
(SONOMA)

Website: http://www.argonautconstructors.com

Bru Construction Phone: 916-123-4567

123 3RD ST, ENCINITAS, CA 92024 (SAN DIEGO) Fax: 916-234-5678
Clearwater Compliance/Active Treatment Phone: 916-652-9745
Systems

6301 Angelo Ct Ste 9 , Loomis, CA 95650 (PLACER)

GR Sundberg Inc Phone: 707-825-6565
5211 Boyd Rd , McKinleyville, CA 95521 (HUMBOLDT) Fax: 707-825-6563
GRANITE Phone: 707-467-4100
1324 S. State Street , UKIAH, CA 95482 (MENDOCINO)

Mercer Fraser Company Phone: 707-443-6371
Michael Wheeler Fax: 707-443-0277

77 W 2nd St , Eureka, CA 95501 (HUMBOLDT) Email: mwheeler@mfc.com

Mercer-Fraser Company
po box 1006 , EUREKA, CA 95502 (HUMBOLDT)

Nordi Tube Phone: 818-415-8164
501 N El Camino Real Ste 224 , San Clemente, CA 92672 Fax: 949-366-4135
(ORANGE)
Sekisui SPR Americas, LLC Phone: 714-866-6592
1045 Research Center Atlanta D , ATLANTA, GA FULTON Fax: 678-510-1820

! USS Cal Builder Phone: 714-828-4882 3
Mervin Lorico Fax: 714-503-6805

8051 Main St , Stanton, CA 90680 (ORANGE)

Email: bidding@usscalbuilders.com
Website: http://www.usscalbuilders.com

http://network2.construction.com/PrintProjectDetail .aspx?q=details&pageType=ProjectB... 11/30/2016
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CONSTRUCTORS
License# 171432

A California Company

In Business since 1957
An Equal Opportunity Employer
Is requesting quotations from all qualified DBE subcontractors and material suppliers for the following project:

Agency: Caltrans
Caltrans Project No. 01-402814 Federal Aid No. ACNH-Q101(309) E
Project Name: For Construction on State Highway in Mendocino County at various locations from 4.3 miles North of Bechtel Creek Bridge
to 0.1 mile South of Cummings Road Undercrossing
District-County-Route-Post Mile 01-MEN-101-50.1/84.6

Project Description: Argonaut Constructors is seeking certified DBE  subcontractors and suppliers for this Rehabilitate Culverts project.
ngineers Esti : 52,1
DBE Goal: 6%
Time for Completion 80 Working Days and Liquidated Damages $3,000.00 per Calendar day
Submit quotes by NOON on bid date,
Contact our Estimator for more information or assistance.
Location: Mendocino County

Bid Date: November 17, 2016 at 2:00 pm

S est includes, but Is not limited to, th H
Construction area signs, lead compliance plan, WPCP, trucking, water trucks, material supplier, traffic control, PCMS, jobsite
management, temporary items(concrete washout, drainage inlet protection, fiber rolls, silt fence, fence (type esa), aggregate base, remove
thermoplastic traffic stripe, cold plane asphalt, channelizer, shoulder backing, water quality sampling and analysis day, water quality
monitoring report, water quality annual report, asbestos compliance plan, fencing, 18”-36" alternative pipeliner, invert pipeliner (steel armor
plating), concrete subcontractors, sand suppliers, tree removal, imported rocky material supplier, wood mulch supplier, erosion control, place
asphalt concrete dike, structural concrete (headwall and drainage inlet), alternative and corrugated pipe suppliers, rock slope material and
fabric, miscellaneous steel suppliers, jacked welded pipe subcontractor, cable railing, thermoplastic traffic stripe, pavement markers, culvert
marker supplier,

Plans: Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Copies of the contract documents are
available from the Caltrans at hitp: j or local plan rooms, California Builders Exchanges,
Dodge Worldwide Network. Argonaut Constructors encourages the use of minority and women subcontractors and suppliers and considers
such to be an important aspect of the project.

Mr. Christer Berglund (707-542-4862 or christerb@argonautconstructors.com) is the Estimator for this project and is available to
provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and
requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. Argonaut Constructors (Argonaut)
may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: Argonaut may require Payment &
Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108, Argonaut may pay bond premiums up to 1 %
% of contract cost. Argonaut Constructors is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an
agreement for trades covered under our agreements.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and
that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. Argonaut is willing to break
down items into economically feasible packages and we are willing to break out any portion of work to encourage participation. Argonaut's
listing of a subcontractor is not an acceptance of any or all of that subcontractor’s conditions, qualifications, exclusions or exceptions
included in the subcontractor’s bid proposal. Argonaut is relying on the price submitted in the subcontractor’s proposal as all-inclusive price
for its trade scope found in the plans and specifications regardiess of any qualifying language in the proposal. Inconsistent bid terms and
conditions shall be void. Argonaut written subcontract document execution is required of all successful subcontract bidders. A copy is
available for inspection at our office in Santa Rosa and/or can be provided upon written request prior to bid submission,
Insurance: As per our insurance requirements, your bid must include the cost of naming Argonaut Constructors as additional insured;
including completed operations coverage; Use form ‘CG-2010-1185" or equivalent; include Primary and Non-Contributing wording on your
certificate of insurance and waiver of subrogation is required.

**ALL QUALIFIED APPLICANTSWILL RECEIVE CONSIDERATION FOR EMPLOYMENT WITHOUT REGARD TO RACE,
COLOR, RELIGION, SEX, OR NATIONAL ORIGIN**

**ARGONAUT CONSTRUCTOTS COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER**

Argonaut Constructors
1236 Central Avenue
Santa Rosa, CA 95401
Phone: (707) 542-4862 Fax: (707) 542-4897
Contact: Dave Stanford
Contract Administrator
daves@argonautconstructors.com

Ft



Published on October 12th, 2016 by Contractor's Estimate, Inc.

Located at http:
This advertisement will run until the bid date
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Advertisement date October 12th, 2016 through bid opening date

«Jroonaut

CONSTRUCTORS
License# 171432

A California Company

In Business since 1957
An Equal Opportunity Employer
Is requesting quotations from all qualified DBE subcontractors and material suppliers for the following project:

Agency: Caltrans
Caltrans Project No. 01-402814 Federal Aid No. ACNH-Q101(309) E
Project Name: For Construction on State Highway in Mendocino County at various locations from 4.3 miles North of Bechtel Creek Bridge
to 0.1 mile South of Cummings Road Undercrossing
District-County-Route-Post Mile 01-MEN-101-50.1/84.6

Project Description: Argonaut Constructors is seeking certified DBE  subcontractors and suppliers for this Rehabilitate Culverts project.
i i : $2.12
DBE Goal: 6%
Time for Completion 80 Working Days and Liquidated Damages $3,000.00 per Calendar day
Submit quotes by NOON on bid date.
Contact our Estimator for more information or assistance.
Location: Mendocino County

Bid Date: November 17, 2016 at 2:00 pm
i t te wing:

Construction area signs, lead compliance plan, WPCP, trucking, water trucks, HMA material supplier, traffic control, PCMS, jobsite
management, temporary items(concrete washout, drainage inlet protection, fiber rolls, silt fence, fence (type esa), aggregate base, remove
thermoplastic traffic stripe, cold plane asphalt, channelizer, shoulder backing, water quality sampling and analysis day, water quality
monitoring report, water quality annual report, asbestos compliance plan, fencing, 18”-36” alternative pipeliner, invert pipeliner (steel armor
plating), concrete subcontractors, sand suppliers, tree removal, imported rocky material supplier, wood mulch supplier, erosion control, place
asphalt concrete dike, structural concrete (headwall and drainage inlet), alternative and corrugated pipe suppliers, rock slope material and
fabric, miscellaneous steel suppliers, jacked welded pipe subcontractor, cable railing, thermoplastic traffic stripe, pavement markers, culvert

marker supplier,

Plans: Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Copies of the contract documentis are
available from the Calirans at http: foe/w i or local plan rooms, California Builder s Exchanges,
Dodge Worldwide Network. Argonaut Constructors encourages the use of minority and women subcontractors and suppliers and considers
such to be an important aspect of the project.

Mr. Christer Berglund (707-542-4862 or christerb@argonautconstructors.com) is the Estimator for this project and is available to
provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and
requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. Argonaut Constructors (Argonaut)
may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: Argonaut may require Payment &
Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108, Argonaut may pay bond premiums up to 1 %
% of contract cost. Argonaut Constructors is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an
agreement for trades covered under our agreements,

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and
that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. Argonaut is willing to break
down items into economically feasible packages and we are willing to break out any portion of work to encourage participation. Argonaut’s
listing of a subcontractor is not an acceptance of any or all of that subcontractor’s conditions, qualifications, exclusions or exceptions
included in the subcontractor’s bid proposal. Argonaut is relying on the price submitted in the subcontractor’s proposal as all-inclusive price
for its trade scope found in the plans and specifications regardless of any qualifying language in the proposal. Inconsistent bid terms and
conditions shall be void. Argonaut written subcontract document execution is required of all successful subcontract bidders. A copy is
available for inspection at our office in Santa Rosa and/or can be provided upon written request prior to bid submission.
Insurance: As per our insurance requirements, your bid must include the cost of naming Argonaut Constructors as additional insured;
including completed operations coverage; Use form ‘CG-2010-1185 or equivalent; include Primary and Non-Contributing wording on your
certificate of insurance and waiver of subrogation is required.

**ALL QUALIFIED APPLICANTSWILL RECEIVE CONSIDERATION FOR EMPLOYMENT WITHOUT REGARD TO RACE,
COLOR, RELIGION, SEX, OR NATIONAL ORIGIN**

**ARGONAUT CONSTRUCTOTS COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER**

Argonaut Constructors
1236 Central Avenue
Santa Rosa, CA 95401
Phone: (707) 542-4862 Fax: (707) 542-4897
Contact: Dave Stanford
Contract Administrator
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Published on October 12th, 2016 by Contractor’s Estimate, Inc.

Located at .
This advertisement will run until the bid date
What are we about? Contact us Terms HOME




«droonaut

CONSTRUCTORS

License# 171432
A California Company

In Business since 1957
An Equal Opportunity Employer

Is requesting quotations from all qualified DBE subcontractors and material suppliers for
the following project:

Agency: Caltrans
Caltrans Project No. 01-402814 Federal Aid No. ACNH-Q101(309) E
Project Name: For Construction on State Highway in Mendocino County at
various locations from 4.3 miles North of Bechtel Creek Bridge to 0.1 mile South
of Cummings Road Undercrossing

District-County-Route-Post Mile 01-MEN-101-50.1/84.6

Project Description: Argonaut Constructors is seeking certified DBE
subcontractors and suppliers for this Rehabilitate Culverts project.

Engineers Estimate: $2,120,000.00

DBE Goal: 6%

Time for Completion 80 Working Days and Liquidated Damages $3,000.00 per Calendar
day

Submit quotes by NOON on bid date.
Contact our Estimator for more information or assistance.

Location: Mendocino County

Bid Date: November 17, 2016 at 2:00 pm

This request includes, but is not limited to, the following:




Construction area signs, lead compliance plan, WPCP, trucking, water trucks, HMA
material supplier, traffic control, PCMS, jobsite management, temporary items(concrete
washout, drainage inlet protection, fiber rolls, silt fence, fence (type esa), aggregate base,
remove thermoplastic traffic stripe, cold plane asphalt, channelizer, shoulder backing,
water quality sampling and analysis day, water quality monitoring report, water quality
annual report, asbestos compliance plan, fencing, 18”-36” alternative pipeliner, invert
pipeliner (steel armor plating), concrete subcontractors, sand suppliers, tree removal,
imported rocky material supplier, wood mulch supplier, erosion control, place asphalt
concrete dike, structural concrete (headwall and drainage inlet), alternative and
corrugated pipe suppliers, rock slope material and fabric, miscellaneous steel suppliers,

jacked welded pipe subcontractor, cable railing, thermoplastic traffic stripe, pavement
markers, culvert marker supplier,

Plans: Plans, specifications and project requirements may be reviewed at our office in
Santa Rosa. Copies of the contract documents are available from the Caltrans at
http://www.dot.ca.gov/ha/esc/oe/weekly ads/project.php or local plan rooms, California
Builder’s Exchanges, Dodge Worldwide Network. Argonaut Constructors encourages the
use of minority and women subcontractors and suppliers and considers such to be an
important aspect of the project.

Info: Mr. Christer Berglund (707-542-4862) christerb@argonautconstructors.com or
Steve Langhals stevel@argonautconstructors.com Estimators for this project and is
available to provide you with assistance to clarify any questions regarding the scope of
work, including interpretation of plans, specifications and requirements, bid preparation
and obtaining bonds, lines of credit, insurance and any technical assistance. Argonaut
Constructors (Argonaut) may also assist in obtaining any necessary equipment, supplies,
materials or related services. (Please note: Argonaut may require Payment &
Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect.
4108. Argonaut may pay bond premiums up to 1 %% of contract cost. Argonaut
Constructors is a UNION CONTRACTOR. Any non-signatory subcontractors will be
required to sign an agreement for trades covered under our agreements.

Requirements: By submitting a proposal, the bidder affirms that they have carefully
examined ALL the bidding documents/Addenda and that from his/her own investigation,
they have satisfied themselves as to the nature and location of the work. Argonaut is
willing to break down items into economically feasible packages and we are willing to
break out any portion of work to encourage participitation. Argonaut’s listing of a
subcontractor is not an acceptance of any or all of that subcontractor’s conditions,
qualifications, exclusions or exceptions included in the subcontractor’s bid proposal.
Argonaut is relying on the price submitted in the subcontractor’s proposal as all-inclusive
price for its trade scope found in the plans and specifications regardless of any qualifying
language in the proposal. Inconsistent bid terms and conditions shall be void. Argonaut
written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection at our office in Santa Rosa and/or can be provided
upon written request prior to bid submission.



Insurance: As per our insurance requirements, your bid must include the cost of naming
Argonaut Constructors as additional insured; including completed operations coverage,

include primary and Non-Contributing wording on your certificate of insurance and
waiver of subrogation is required.

**ALL QUALIFIED APPLICANTSWILL RECEIVE CONSIDERATION FOR
EMPLOYMENT WITHOUT REGARD TO RACE, COLOR, RELIGION, SEX,
OR NATIONAL ORIGIN**

*ARGONAUT CONSTRUCTORS COMPANY IS AN EQUAL OPPORTUNITY
EMPLOYER**

Argonaut Constructors
1236 Central Avenue

Santa Rosa, CA 95401
Phone: (707) 542-4862 Fax: (707) 542-4897

Contact: Dave Stanford
Contract Administrator

daves@argonautconstructors.com




01-402814
ATTACHMENT ‘D’



Caltrans - Office Engineer - Advertised Projects This Week Page 1 of 1

Home -» Construction Contract Awards -» Advertised Projects This Week
Listing for all primes seeking assistance with project 01-402814. 1 results found.

Contractor: Argonaut Constructors Contact: Dave Stanford

Address: 1236 Central Avenue, Santa Rosa, CA 95401

Phone: 707-542-4862 Fax: 707-542-4897 Email: daves@argonautconstructors.com

Services needed: Argonaut Constructors, (Argonaut) an equal opportunity employer, is requesting
qualified minority DBE subcontractors and suppliers to submit bids for your trade specialty for the
project listed below. Your firm must be currently certified as a DBE firm with an agency acceptable to
Caltrans. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.
Argonaut is requesting quotes from all Minority and Non-Minority Subcontractors and Suppliers
including, but not limited to Construction area signs, lead compliance plan, WPCP, trucking, water
trucks, HMA material supplier, traffic control, PCMS, jobsite management, temporary items
(concrete washout, drainage inlet protection, fiber rolls, silt fence, fence (type esa), aggregate base,
remove thermoplastic traffic stripe, cold plane asphalt, channelizer, shoulder backing, water quality
sampling and analysis day, water quality monitoring report, water quality annual report, asbestos
compliance plan, fencing, 18?-36? alternative pipeliner, invert pipeliner (steel armor plating),
concrete subcontractors, sand suppliers, tree removal, imported rocky material supplier, wood mulch
supplier, erosion control, place asphalt concrete dike, structural concrete (headwall and drainage
inlet), alternative and corrugated pipe suppliers, rock slope material and fabric, miscellaneous steel
suppliers, jacked welded pipe subcontractor, cable railing, thermoplastic traffic stripe, pavement
markers, culvert marker supplier

Requirements: Note: Bids may be faxed to the number listed below. Please make sure that prior to
bid time your quotation is received by our company. Scope letters should be submitted the day before
the bid date. Bonds may be required: 100% Performance and 100 % Payment for the full amount of
subcontractor?s price. Surety companies will have to be approved by Argonaut Constructors
(Argonaut). Argonaut may pay up to 1.5 % of the bond premium. Union signatory will be required on
this project. Argonaut will offer assistance in obtaining bonding, lines of credit, insurance, equipment
or supplies. Argonaut is willing to break down items into economically feasible packages and we are
willing to break out any portion of work to encourage participation. Argonaut?s listing of a
subcontractor is not an acceptance of any or all of that subcontractor?s conditions, qualifications,
exclusions or exceptions included in the subcontractor?s bid proposal. Quotations must be valid for
the same duration as specified by the Owner for Contract Award. Argonaut is relying on the price
submitted in the subcontractor?s proposal as all-inclusive price for its trade scope found in the plans
and specifications regardless of any qualifying language in the proposal. Plans may be reviewed at
our office in Santa Rosa or they may be obtained through Caltrans at
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php , and viewed local plan rooms, builder?s
exchanges such as the North Coast Builders Exchange and California Builders Exchange. Argonaut

Constructors is an equal opportunity employer , Argonaut Constructors P. O. Box 639/1236 Central
Avenue Santa Rosa, CA 95402/95401

Date posted: 10/12/2016

http://www.dot.ca.gov/hg/esc/oe/weekly ads/oe_assist.php?id=01-402814 10/12/2016



Dave S Y SR o TP ———————————————————————————

From: Dave S

Sent: Wednesday, October 12, 2016 12:30 PM
To: 'jhiggins@mbda.gov'

Subject: DBE Outreach Caltrans 01-402814
HiJerry

The MBDA General Contractor posting web site is still preforming maintenance, Can you please forward this request for DBE proposals to your district outreach

offices,

Thank you,

Argonaut Constructors, (Argonaut) an equal opportunity employer, is requesting qualified minority DBE subcontractors and suppliers to submit bids for your trade specialty
for the project listed below. Your firm must be currently certified as a DBE firm with an agency acceptable to Caltrans. PLEASE SUBMIT A COPY OF YOUR CURRENT
CERTIFICATION WITH YOUR BID. Argonaut is requesting quotes from all Minority and Non-Minority Subcontractors and Suppliers including, but not limited to Construction
area signs, lead compliance plan, WPCP, trucking, water trucks, HMA material supplier, traffic control, PCMS, jobsite management, temporary items(concrete washout,
drainage inlet protection, fiber rolls, silt fence, fence (type esa), aggregate base, remove thermoplastic traffic stripe, cold plane asphalt, channelizer, shoulder backing, water
quality sampling and analysis day, water quality monitoring report, water quality annual report, asbestos compliance plan, fencing, 18-36" alternative pipeliner, invert pipeliner
(steel armor plating), concrete subcontractors, sand suppliers, tree removal, imported rocky material supplier, wood mulch supplier, erosion control, place asphalt concrete
dike, structural concrete (headwall and drainage inlet), alternative and corrugated pipe suppliers, rock slope material and fabric, miscellaneous steel suppliers, jacked welded

pipe subcontractor, cable railing, thermoplastic traffic stripe, pavement markers, culvert marker supplier

e number listed below. Please make sure that prior to bid time your quotation is received by our company. Scope letters
e. Bonds may be required: 100% Performance and 100 % Payment for the full amount of subcontractor’s price. Surety
p to 1.5 % of the bond premium. Union signatory will be required on this

Requirements: Note: Bids may be faxed to th

should be submitted the day before the bid dat
companies will have to be approved by Argonaut Constructors (Argonaut). Argonaut may pay u
project. Argonaut will offer assistance in obtaining bonding, lines of credit, insurance, equipment or supplies. Argonaut is willing to break down items into economically

feasible packages and we are willing to break out any portion of work to encourage participation. Argonaut's listing of a subcontractor is not an acceptance of any or all of
that subcontractor’s conditions, qualifications, exclusions or exceptions included in the subcontractor’s bid proposal. Quotations must be valid for the same duration as
specified by the Owner for Contract Award. Argonaut is relying on the price submitted in the subcontractor’s proposal as all-inclusive price for its trade scope found in the
plans and specifications regardless of any qualifying language in the proposal. Plans may be reviewed at our office in Santa Rosa or they may be obtained through

Caltrans at http://www.dot.ca.gov/ha/escloe/weekly ads/project.php , and viewed local plan rooms, builder's exchanges such as the North Coast Builders Exchange and
California Builders Exchange. Argonaut Constructors is an equal opportunity employer , Argonaut Constructors P. O. Box 639/1236 Central Avenue Santa Rosa, CA

95402/95401



Display Solicitation Record

Your solicitation has been entered in SUB-Net database. Thank you very much!

Prime's Name
Contact
Address 1
Address 2
City

Zip

Phone

Fax

Email

Seeking:

Description:

: Argonaut Constructors

: Dave Stanford

: 1236 Central Avenue

: 1236 Central Avenue

: Santa Rosa State: CA

: 95401 Zip+4:

: 707-542-4862 707

: 707-542-4862

: daves@argonautconstructors.com

» US Department Of Transportation Disadvantaged Business
Enterprise (DBE)

» Small Disadvantaged Business (SDB)

« Women Owned Small Business (WOSB)

« Historically Black Colleges and Universities and Minority
Institutions (HBCU & MI)

e Other Small Business

Argonaut Constructors, (Argonaut) an equal opportunity
employer, is requesting qualified minority DBE
subcontractors and suppliers to submit bids for your trade
specialty for the project listed below. Your firm must be
currently certified as a DBE firm with an agency acceptable
to Caltrans. PLEASE SUBMIT A COPY OF YOUR CURRENT
CERTIFICATION WITH YOUR BID. Argonaut is requesting
quotes from all Minority and Non-Minority Subcontractors
and Suppliers including, but not limited to Construction area
signs, lead compliance plan, WPCP, trucking, water trucks,
HMA material supplier, traffic control, PCMS, jobsite
management, temporary items(concrete washout, drainage
inlet protection, fiber rolls, silt fence, fence (type esa),
aggregate base, remove thermoplastic traffic stripe, cold
plane asphalt, channelizer, shoulder backing, water quality
sampling and analysis day, water quality monitoring report,
water quality annual report, asbestos compliance plan,
fencing, 18"-36" alternative pipeliner, invert pipeliner
(steel armor plating), concrete subcontractors, sand
suppliers, tree removal, imported rocky material supplier,
wood mulch supplier, erosion control, place asphalt
concrete dike, structural concrete (headwall and drainage
inlet), alternative and corrugated pipe suppliers, rock slope
material and fabric, miscellaneous steel suppliers, jacked
welded pipe subcontractor, cable railing, thermoplastic
traffic stripe, pavement markers, culvert marker supplier
Requirements: Note: Bids may be faxed to the number
listed below. Please make sure that prior to bid time your
quotation is received by our company. Scope letters should
be submitted the day before the bid date. Bonds may be
required: 100% Performance and 100 % Payment for the
full amount of subcontractor's price. Surety companies will
have to be approved by Argonaut Constructors (Argonaut).
Argonaut may pay up to 1.5 % of the bond premium. Union
signatory will be required on this project. Argonaut will
offer assistance in obtaining bonding, lines of credit,
insurance, equipment or supplies. Argonaut is willing to




NAICS Code:

Place of performance:
Prime Sol. Number:
Subcontract Sol. Number:
Bid Closing Date:

Time:

break down items into economically feasible packages and
we are willing to break out any portion of work to
encourage participation. Argonaut's listing of a
subcontractor is not an acceptance of any or all of that
subcontractor's conditions, qualifications, exclusions or
exceptions included in the subcontractor’s bid proposal.
Quotations must be valid for the same duration as specified
by the Owner for Contract Award. Argonaut is relying on
the price submitted in the subcontractor's proposal as all-
inclusive price for its trade scope found in the plans and
specifications regardless of any qualifying language in the
proposal. Plans may be reviewed at our office in Santa
Rosa or they may be obtained through Caltrans at
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php
, and viewed local plan rooms, builder's exchanges such as
the North Coast Builders Exchange and California Builders
Exchange. Argonaut Constructors is an equal opportunity
employer , Argonaut Constructors P. O. Box 639/1236
Central Avenue Santa Rosa, CA 95402/95401

237310
CA - California

01-402814
11/17/2016
2:00 PM PDT

Back

This listing is from the SBA's PRODUCTION environment.
Window URL: https://ewebl.sba.gov/subnet/update/profiles/dsp_post_option.cfm
Data region URL: https://eweb1.sba.gov/subnet/search/dsp_detailed_bid_record.cfm?bid_seq_num=42074&extra_msg=Y



Argonaut Constructors
A California Corporation
1236 Central Ave., P.O. Box 639, Santa Rosa, CA 95402
Contractors License No. 171432
Tel: (707) 542-4862 Fax: (707) 542-4897

TO: Department of Transportation

TRANSMITTAL

JOB #:

DATE: December 5, 2016

ATTENTION: Office Engineer

RE: GFE 01-402814

1727 30TH Street MS 43
Sacramento, CA 95816

the following items:

GENTLEMEN:
WE ARE SENDING YOU:  [__|Attached [] under separate cover via
DShop drawings |:]Change order l:l Plans l:lSamples DSpeciﬁcations
DCopy letter E] Submittal D
COPIES DATE NO. DESCRIPTION
1 Good Faith Effort
THESE ARE TRANSMITTED as checked below:
For approval Approved as submitted |:|Resubmit copies for approval
For your use D Approved as noted I:ISubrnit copies for distribution
As requested I:] Returned for collections DReturn corrected prints

l:]For review and comment E]

REMARKS:

COPY TO

sieNep: Dave Stanford




	Page 1
	Page 2
	Page 3
	Page 4
	Page 5
	Page 6
	Page 7
	Page 8
	Page 9
	Page 10
	Page 11
	Page 12
	Page 13
	Page 14
	Page 15
	Page 16
	Page 17
	Page 18
	Page 19
	Page 20
	Page 21
	Page 22
	Page 23
	Page 24
	Page 25
	Page 26
	Page 27
	Page 28
	Page 29
	Page 30
	Page 31
	Page 32
	Page 33
	Page 34
	Page 35
	Page 36
	Page 37
	Page 38
	Page 39
	Page 40
	Page 41
	Page 42
	Page 43
	Page 44
	Page 45
	Page 46
	Page 47
	Page 48
	Page 49
	Page 50
	Page 51
	Page 52
	Page 53
	Page 54
	Page 55
	Page 56
	Page 57
	Page 58
	Page 59
	Page 60
	Page 61
	Page 62
	Page 63
	Page 64
	Page 65
	Page 66
	Page 67
	Page 68
	Page 69
	Page 70
	Page 71
	Page 72
	Page 73
	Page 74
	Page 75
	Page 76
	Page 77
	Page 78
	Page 79
	Page 80
	Page 81
	Page 82
	Page 83
	Page 84
	Page 85
	Page 86
	Page 87
	Page 88
	Page 89
	Page 90
	Page 91
	Page 92
	Page 93
	Page 94
	Page 95
	Page 96
	Page 97
	Page 98
	Page 99
	Page 100
	Page 101
	Page 102
	Page 103
	Page 104
	Page 105
	Page 106
	Page 107
	Page 108
	Page 109
	Page 110
	Page 111
	Page 112
	Page 113
	Page 114
	Page 115
	Page 116
	Page 117
	Page 118
	Page 119
	Page 120
	Page 121

